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REQUEST FOR PROPOSALS  
RFP14-DCCA/NAP-057 

 
The Commonwealth of the Northern Mariana Islands (CNMI) Government, issues a Request For  
Proposals (RFP) from qualified firms to provide: 
 

“CNMI Nutrition Assistance Program’s Eligibility System” 
 
 
Issuance Date: April 28, 2014    Closing Date: July 28, 2014  
         No later than 10:00 a.m. local time 

 
All proposal submissions must be sealed, shall be marked “RFP14-DCCA/NAP-057” and submitted 
in an original, and four (4) copies no later than 10:00 a.m., local time, July 28, 2014 to Mr. Herman 
S. Sablan, Director - Procurement and Supply, Lower Base Drive, P.O. Box 510008 C.K. Saipan, 
MP 96950. 
 
Governor Eloy S. Inos and Lt. Governor Jude Hofschneider, through the Secretary, Department of 
Community & Cultural Affairs, is hereby giving notice that the Department of Community & 
Cultural Affairs, Nutrition Assistance Program is soliciting sealed proposals from interested, 
licensed and qualified firms to provide "CNMI Nutrition Assistance Program's Eligibility System" 
Additional information on the scope of work and terms and conditions are found in the request for 
proposals.   
 
A pre-proposal conference will be held at 9:00 a.m., local time, on May 28, 2014, at the DCCA 
- NAP Office, located at the JTV Building in As Lito, Saipan, MP 96950.  Attendance at this 
conference is not mandatory but may be considered essential to the prospective offeror’s 
understanding of the scope of work.  
 
Questions regarding this RFP must be submitted in writing and are due no later than June 30, 
2014 and should be directed to: 
     
  Mr. Walter Macaranas 
  NAP Administrator  
  Department of Community & Cultural Affairs 
  P.O. Box 501488, Saipan, MP 96950 
  Telephone Number: (670) 664-2840 
  Fax Number: (670) 664-2850 
                      Email: dccanap@pticom.com 
 
Responses to questions shall be shared with all registered firms. 
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This Request For Proposals (RFP) describes the specifications for the services to be provided to 
permit full and open competition and which will allow the offeror to properly respond to the RFP. 
 
This RFP is issued under the authority promulgated by Subsection 70-30.3-210 of the CNMI 
Procurement Regulations.   
 
All proposal submissions must be sealed, shall be marked “RFP14-DCCA/NAP-057” and submitted 
in an original, and four (4) copies no later than 10:00 a.m., local time, July 28, 2014 to the Office of 
the Director of Procurement and Supply, Lower Base Drive, Saipan, MP 96950. 
 
Proposers located outside of the CNMI may obtain an additional seven (7)  working days for receipt 
of their proposal by submitting a Notice of Intent to Propose. Notices of Intent to Propose must be 
received by the Director of Procurement and Supply no later than 10:00 a.m., local time, July 28,  
2014, and may be transmitted via facsimile to (670) 664-1515 or via email to 
procurement@pticom.com.  
 
In addition, proposers located outside the CNMI, one original and four (4)  copies of sealed 
proposals must be postmarked by the U.S. Postal Service or the official government postal service 
of a foreign country no later than July 28, 2014 and must be received at the Office of the Director of 
Procurement and Supply, Lower Base Drive no later than August 6, 2014. Note that failure to 
submit the required number of copies may be caused for rejection of proposal. 
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1. Statement of Purpose 
 
Department of Community and Cultural Affairs (DCCA) is looking to engage with a vendor that 
will improve the operation and service level of the CNMI NAP program by replacing the current 
system with a modern, comprehensive system that better meets the needs of CNMI. While 
replacement of the CNMI NAP system is the primary goal, a secondary goal is to modify the 
software to operate for the American Samoa Nutrition Assistance Program (ASNAP).   The projects 
to replace the NAP systems for both the CNMI and American Samoa have been combined.  CNMI 
will handle the project lead.  Any services required for American Samoa must be acquired utilizing 
the contract entered by the CNMI by change order. 

 
2. Timeline 
 
Milestone Duration / Deadline 

RFP Posted Date April 28, 2014 

Deadline for Registration June 30, 2014  

Questions regarding RFP must be 
submitted in writing  

June 30, 2014 

CNMI NAP Y2K System and ASNAP 
Talofa System Demos 

15 day range after registration  

Sealed Proposals due no later than 
10:00 a.m. local time 

July 28, 2014  

(Proposers located outside the CNMI must submit 
Notice of Intent to Propose no later than 10:00 a.m. 
local time, July 28, 2014. In addition, one original 
and four copies must be postmarked on July 28, 
2014 and received no later than August 6, 2014) 

Evaluation Period July 28, 2014 to August 28, 2014 

Award Date August 29, 2014 

 
 
3. Preparation Instructions 
 
It is mandatory that all interested parties register with the CNMI Division Procurement & Supply by 
the deadline noted above. Once registered, you will be notified should there be any amendments 
made to this RFP. To register, contact Mr. Herman S. Sablan at procurement@pticom.com. 
 
It is recommended that the Respondent organize any questions and submit in writing to Mr. Walter 
Macaranas, NAP Administrator by the date noted in the Timeline. 
 
Each respondent is entitled to a demonstration of CNMI’s existing Y2K system and the ASNAP 
Talofa system.  Requests for demonstration are required by the date noted in the Timeline. 
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The proposal must contain three (3) parts: Technical, Prior Related Experience, and Contract Price. 
Please prepare your proposal in detail accordingly.  
 
Reference detail can be found in the Appendices of this document. For your reference,  

Appendix A: CNMI New System Detail, SOW Page 7 
Appendix B: CNMI Requirements Response Page 15  
Appendix C: CNMI Functional Maps Page 34 
Appendix D: CNMI Reference Page 70 
Appendix E: ASG New System Detail, SOW Page 95 
Appendix F: ASG Requirements Response Page 101 
Appendix G: ASG Functional Maps Page 127 
Appendix H: ASG Reference Page 160 

 
The response to this RFP shall include, but need not be limited to, the information described below. 
All information submitted shall pertain to the legal entity, subsidiary, or affiliate which will execute 
the contract. 
 
 
a) TECHNICAL - Vendor must describe in a narrative the approach used in addressing the Scope 

of Work and System Performance Requirements (section 8 and 11 in Appendix A). Vendor 
must complete the Requirement Response spreadsheet found in Appendix B, which 
encompasses functional aspects of the project.   Functional Maps referenced in Appendix B can 
be found in Appendix C.   
 
As noted in the Statement of Purpose, a secondary goal is to modify and implement the new 
system for use by the American Samoa Government. As with the CNMI system, the vendor 
must describe the approach used in addressing the ASNAP Scope of Work and System 
Performance Requirements (section 8 and 10 in Appendix E) in a narrative. Vendor must 
complete the ASNAP Requirement Response spreadsheet found in Appendix F, which 
encompasses functional aspects of the project.  
 

b) PRIOR RELATED EXPERIENCE– A description of the Offeror’s related experience, 
background, past performance and credentials. This should include, but not be limited to the 
following: 

 
i) Organization complete name and address; 
ii) Indicate the type of organization  (a corporation, a joint venture, a partnership, or an 

individual) submitting a proposal; 
iii) Size of organization; 
iv) Years in business; 
v) General description of organization; 
vi) Qualifications & statement of experience for principals and/or personnel of your 

organization; 
vii) Provide a complete list of recent, similar projects your organization has completed and any 

current ongoing work, outlining the following: 
(1) Project Description; 
(2) Contract Amount; 
(3) Contract Dates; 
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(4) Name & Phone Number of Contact; 
 

c) CONTRACT PRICE - Offeror's price for services, including a breakdown of project costs (e.g. 
estimated costs for materials, labor, travel, taxes, etc.). Breakdown between CNMI and ASNAP 
system costs is required. 

 
 
EVALUATION CRITERIA 
 
Proposals will be reviewed and evaluated by a selection committee appointed by the Secretary of 
DCCA.  All proposals will be evaluated according to the following criteria: 
 
a) Technical                                                      0-40 points  

i) Ability to migrate to EBT 
ii) Familiarization of NAP 
iii) Ability to meet system functionality needs 
iv) Ability to tailor system to meet  needs of  

organization 
v) Ability to customize software in terms of adding  

fields, changing validation, etc. 
vi) Ability to meet system performance requirements 
vii) Ability to meet or exceed reporting requirements 

b) Prior Related Experience      0-25 points  

c) Time Frame       0-10 points 

d) Contract Price                                              0-25 points  

TOTAL                                                          0 - 100 points 
   (best possible score) 

 
Price is also a factor that will be evaluated in comparison with the overall merit of the 
proposals.  Technical merit is more important than price and the CNMI government reserves the 
right to award to other than the lower offeror.  As Proposals become more equal in technical 
merit, the importance of price will increase. 

 
Discussion with responsible offerors and revisions to proposals.  Discussions may be 
conducted with responsible offerors who submit proposals determined to be reasonably 
susceptible of being selected for award for the purpose of clarification and to insure full 
understanding of, and responsiveness to, solicitation requirements.  Offerors shall be accorded 
fair and equal treatment with respect to any opportunity for discussion and revision of proposal 
and such revisions may be permitted after submission and prior to award for the purpose of 
obtaining the best and final offers. In conducting discussion, there shall be no disclosure of any 
information derived from proposals submitted by competing offerors. 
 
Award.  Award of contract shall be made to the responsible offeror whose proposal is 
determined in writing to be most advantageous to the government taking into consideration 
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APPENDIX A – CNMI NAP OVERVIEW, NEW SYSTEM SOW 
 
1. Background Information 
 
The CNMI Nutrition Assistance Program was implemented on July 2, 1982 to help the growing 
number of low- income persons in the CNMI.  Such assistance helps promote the general welfare 
by raising the nutrition levels of households with little or no income.  Nearly a year after its 
implementation, a customized data system, called Y2K, was developed to record recipient data, 
print ATP cards and produce statistics and reports.  Since that period, such system has retained the 
same technological foundation encountering a series of modifications through the years necessary 
to meet policy changes, expanded data ranges, new reporting requirements, technological 
advancements, etc.  The existing system is presently operational, however it operates at minimal 
standards – it cannot operate in ways to meet the demand for present day automation systems that 
rely less on paper work, transact business on-screen/on-line, and to process benefits instantly.  The 
Y2K system was developed from database application FoxPro 2.1a. 
 
As part of CNMI plan, the NAP would like to move into the evolution of EBT (Electronic Benefits 
Transfer), where benefits are electronically transferred to a debit card-type system, instead of the 
obsolete paper coupons.  However, in order for CNMI NAP to move into that direction, CNMI 
NAP is required to – first; automate its eligibility system and processes according to the standards 
of EBT information technology.  So in essence, CNMI NAP is required to (first) build a robust 
eligibility system and subsequently, as a second phase, is to move into the direction of system 
integration of the EBT system. 
 
2. Existing Hardware Overview 
 
The NAP computer system consists of 22 workstations in a local area network (LAN) connected to 
a network server.  Description of computers and LAN equipment are shown below: 
 
Qty 1   File Server 
    Intel Xeon E5410 Quad Core 2.33GHz 
    Two (2) 250GB 3.5" Internal Hot-swappable  
    4GB DDR2-667/PC2-5300 Max 32GB 
    ATi ES1000 16MB SDRAM 
    17" LCD Monitor Flat Screen  
    DVD-RW/CD-RW Drive 
    2 x Broadcom 5721 Gigabit Ethernet IEEE 802.3ab 

    

Expansion Slots: 1 x 32-bit/ 33MHz 5V PCI (Half-length)  
2 x 64-bit/ 133MHz 3.3V PCI-X Total 
2 x PCI Express x8 Total 
1 x PCI Express x8 (Half-length) Total 

    

2 x 5.25" External Removable Media Bay Free 
1 x 5.25" External Removable Media Bay Populated 
4 x 3.5" Internal Drive Bay Total 

    1 x 3.5" Slimline External Removable Media Bay Total 
    4 x 3.5" Slimline Internal Drive Bay Total 
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    Optical mouse & multimedia standard keyboard 
    Tower Case w/ 835W Dual Redundant Power Supply 
    PS2/USB Keyboard & Optical Mouse w/ Mouse Pad 
    Cyberpower 8-outlet CP1200AVR 1200va 720w USB serial w/AVR 
    Windows 2008 32/64-bit DVD 25-User Enterprise Edition 
    Symantec Endpoint Protection v.11 25-User  
    Buffalo 1TB (2x500GB) Linkstation Pro Duo NAS RAID 

Qty 1  Main Distribution Frame (MDF) 
Elite Series Wall Mount Cabinets, 24"H (60.9 cm), 12U   

Qty 1  Intermediate Distribution Frame (IDF) 
Wall Mounted Cabinets, 6U  

Qty 2 CYBERPOWER 6-outlet OR700LCDRM1U 700va 400w 1030-joules avr line-interactive 
LCD rackmount ups rj11 rj45 USB serial 

Qty 1  CISCO 2821 Router 

Qty 2  LINKSYS 24-port 10/100/1000 gigabit switch 2-port gbic rack mountable 

Qty 2  24 Port Patch Panel Cat6 1U 

Qty 2  2U Horizontal Cable Management Panel 

Qty 2  Cantilever Rack Shelf 

Qty 20  Desktop Computer Systems 
    Processor: Intel Dual Core E2220 2.4GHz (800MHz) 

    

Motherboard:  ASUS P5KPL-CM intel g31 chipset micro ATX form factor 1xPCI-
E(x16)/1xPCI-E(x4)/2xpci/2xddr2 w/integrated vga,sata2,lan(gb),usb 2.0 & audio / 1 x 
Parallel /1 x COM port 

    Memory: 2GB DDR2 Kingston 
    Monitor:ACER 17" LCD Flat Screen Monitor w/ Speakers 
    Hard Drive: 160GB SATA 7200RPM  Hard Drive  
    Graphics Card:  Radeon HD3450h 512MB DDR2 PCI Express Dual-link dvi 
    Audio: Integrated PCI Sound 
    Optical Drive:  20x dual DVD rw drive  
    Floppy Drive: Internal Floppy Disk Drive 
    Case: Black Mid Tower Case 500W w/ USB (4 Back, 2 Front)  
    Keyboard: PS2/USB keyboard & Optical Mouse w/ mouse pad 
    Operating System: MICROSOFT Windows XP Professional SP3 w/ CD 
    Application Software: Microsoft Office Professional 2007 License 
    UPS:CYBERPOWER 8-outlet 685VA w/ AVR 

   
  Qty 9    Printers 

1 Ea Epson DFX-9000 Dot Matrix Printer w/ Network Card 
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2 Ea Epson FX-2190N Dot Matrix Printer Network Printer 
8 Ea HP Color Laserjet CP2025DN 

 
Other Hardware Equipment:   
Qty 3   Copier Machine  
  Xerox Phaser 3635 MFP; Canon Image Runner 2230; Canon GP200 

Qty 1  Desktop Computer  
  Intel Core i3 3.06GHZ Power Station; WD 500 GB SATA HD; Crucial 2GB DDR3; MS   
  Windows 7 Pro 32 Bit, MS Office Pro 2010 Academic Version; Symantic 2011 

Qty 1  Laser Printer 
  HP Laserjet 2600N 

Qty 2  Inkjet Printer  
  Deskjet 935C; Deskjet 697C 

Qty 1  Laptop 
  Acer Travel Mate 4062WLMi; Intel Pentium M740 Processer; 100GB HD; 512MB DD2 
 
 

Manufacture Clause: 

“Any manufacturer’s, names, trade names, brand names, catalog or model numbers used in the 
specifications are there for the purpose of reference in establishing and describing specific 
performance and quality levels. Such references are not intended to be restrictive, and bids are 
invited on this and comparable brands or products of any manufacturer.” 

The brands designated are for reference purposes only, not a statement of preference. Any other 
brands or models substantially equivalent to the specifications are considered for award, with the 
purchaser reserving the right to determine equivalency. 

 
 
4. Current Processing Environment 
 
The CNMI NAP program provides functional support of the business procedures for the following 
applications: 
 

• Security – necessary security safeguards and processes 
• Application process – initial step when a new client comes in to apply for benefits  
• Manual calculation of eligibility 
• Reports and queries 
• Issuance – the process of issuing food coupons to eligible recipients 
• Recertification – the process of recertifying clients whose eligibility has expired  
• Rights & Appeals – the process associated with a client’s appeal when benefits are denied 
• Claims and Collections – the process of entering claims against clients and documenting the 

collection of such claims 
• Retailer Certification – the process of certifying retailers to receive food coupons 
• Redemption and Reconciliation – the process of validating redeemed coupons and 

reconciling financial information 
• Financial – budget, appropriations, and expenditure reports associated with the Program 
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• Management Evaluation – Quality control checks, investigations, case reviews and home 
visits 

 
 
6. Current Situation 
 
Much of the work performed to prepare, produce and distribute benefits is done manually which 
affects CNMI NAP’s ability to be more efficient in providing quality client service, and ability to 
produce benefits expeditiously especially for most applicants and ongoing recipients in need.  
Based on December 2013 data, CNMI NAP provided assistance to 3,222 household cases 
consisting of 8,717 individuals on three Island Centers: Saipan, Tinian and Rota.  The Certification 
Unit, which handles determination of applicant eligibility, employs five Eligibility Workers (EWs) 
and one Supervisor, each EW processes approximate 644 cases within 1-6 month periods for 
certification, while the Supervisor performs reviews of all applications prior to actual approval.   
 
Prior to determining approval or disapproval of an application several processes must be followed.  
Prior to submitting an application, a new applicant must attend a class-like orientation, participate 
in a face-to-face interview, and submit applications and documentation relative to all eligibility 
criteria as to citizenship, resources, and income.  The EW shall verify all documentation and 
whether the applicant conforms to CNMI NAP eligibility criteria, including living arrangement, 
status, and household circumstances.  Upon completion of verification, EW is then substantiated 
with information to determine eligibility.   
 
Regardless of eligibility, each application is assigned a case number and shall be labeled on a folder 
along with a case name, which shall contain all required documentation.  Such case number is then 
entered in the Y2K system which shall include data such as name of head of household, names of 
household members, citizenship, dates of birth, age, status, district, income and type of income, and 
resources, including information pertaining to outstanding claims and payments, work registration 
codes, zero-income requirements and, if applicable, names of authorized representative(s).  
 
Upon completion of data entry, EW creates batch for TAD (turn-around document), recognized as 
list of eligible applicants is provided to the Certification Unit Supervisor for approval prior to 
benefit processing.  Other cases not entitled for benefits, such as denied, withdrawn, and terminated 
cases (known as inactive cases) remain in the Y2K system for proper accountability, reporting, 
statistical data, monitoring, and case file review.   
 
Upon approval and completion of batch file, the process is then transferred to the Benefit Issuance, 
Claims, & Accountability (BICA) Unit, in which batch is posted to produce ATP checks 
(authorization to participate).  ATP checks specifies the name of head of household, the amount 
household is entitled to receive, and other information such as case number, benefit month, certified 
thru period, and number of booklets per coupon denomination.  ATP checks are presented to 
eligible participants who shall verify and acknowledge by signing the ATP check of the entitled 
benefit amount which shall be used in exchange of food stamps distributed to the participant by the 
BICA Unit official.  In December 2013, the BICA Unit, which employs four Issuance Clerks and 
one Supervisor, distributed ATP checks and food coupons to approximately 2,967 cases on Saipan 
and the Northern Islands, 111 cases on Rota, 144 cases on Tinian.  Upon completion of the issuance 
period, the BICA Unit performs monthly accountability and reconciliation of issued benefits and 
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verified ATPs, which then creates various reports necessary for statistical data, paid and outstanding 
claims, and data for reporting to CNMI government agencies and the federal granting agency. 

The Y2K system provides certain operational features in managing client data and producing 
benefit data, but due to present caseload and program changes, an upgrade of such system is 
necessary to meet demand for modern data technology.   

7. New System 
 
Major Objectives of the Proposed System: 

• To provide effective and efficient client services and data quality levels. 
• To provide timely and accurate fiscal and management reports. 
• To provide documentation and staff user training. 
• To provide system controls and checks to reduce opportunities for fraud and abuse. 

 
The Department desires a new automated system that will address current issues and also provide a 
modern automated environment that will improve operations and customer service. 
 

• The new system should be able to provide effective and efficient client services and data 
quality levels.  Example: We would expect to see a reduction in the time between 
caseworker and applicants by having an efficient way of entering clients into the system. 

• The  new  system  should  be  able  to  provide  timely  and  accurate  fiscal  and  
management  reports. Example:  The ability to run canned reports from the system and also 
to be able to run ad hoc reports if system does not provide required reports (reports that MIS 
can write through the use of SQL or recommended language by vendor) possibly through 
ODBS connection or recommended DB Editor. Training provided to staff on these report 
solutions required. 

• The new system should be able to provide a system of checks to reduce opportunities for 
fraud and abuse. Example:   Provide a report that can be run by management to identify 
fraud or abuse.   This report should have the capability to be run daily, weekly, and monthly. 

• The new system should have a rules engine which will allow for easy changes in program 
rules, if needed. 

• The new system should be able to reconcile the issued food stamp coupons and redeemed 
coupons from the bank. 

 

In addition, it is envisioned that the system will have the following attributes: 
 

• Configurable on a number of levels. New fields shall be able to be established and used 
throughout the system without technical assistance. Numerous configuration options will be 
provided to adjust system functionality. In general, system content (fields, validation rules, 
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screen position, etc) shall be separated from system programming to the greatest extent 
possible. 

• Data shall be accessible to end users. The SQL database shall be accessible to users through 
the use of Excel downloads and user-configurable reporting tools. Reporting requirements 
are to be met without technical assistance.  This shall include the ability to create re-useable 
‘views’ that simplify the merging of multiple relational tables (Ex Client tables and Issuance 
tables) 

• Extensive use of document scanning, electronic signatures and workflow shall be included 
to improve operations. 

• Extensive use of workflow functionality characterized by electronic log showing the 
assignment and performance on client files.  For example, an Eligibility case will be 
initiated by a Worker, then electronically forwarded to the Manager for review and 
approval, then routed back to the Worker.  All of this shall be recorded in a workflow log. 

• NAP Portal for Clients and Authorized Retailers for status updates, inquiries, application 
information, and NAP program changes and events. 

• Bar Coding coupons 

• Alternative coupon production 

• Separate sub-system for Presidential declared disasters  

• Real-time access to privileged users 

 
8. Scope of Work Components 
 
The NEW SYSTEM is the integrated/configurable computer system to meet the Functional 
Specifications in the documents submitted including but not limited to the Detail Requirements 
Document and the Functional Requirements Document. The system is comprised of the following: 
 

• any software developed or provided by the vendor  
• specifications for required hardware 
• the Software Development Environment  
• access to all underlying source code and documentation 
• Associated System Documentation 
• Data Integration from current (Y2K) to new system 

 
Vendor is responsible for the scope of work to be included in the NEW SYSTEM Development 
Project as listed below: 
 

• application software and documentation  
• the identification of coupon production printers including backup printers 
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• the identification of equipment requirements including scanners  
• the identification of packaged software required to run the application  
• the setup of a staging area, a beta test.   
• Project management of the NEW SYSTEM development and testing. This will include the 

assigning of a Project Manager and the maintenance of project management plan and project 
issues and any other required project management documents. 

• Identification and monitoring the status of any required subcontractor deliverables 
• NEW SYSTEM application software design and development as outlined in RFP 

Requirements documents. 
• New System application software testing (includes unit testing, integration testing, and 

system testing, and support for The DCCA/NAP’s  Acceptance Testing and Beta Testing) 
• NEW SYSTEM software development environment 
• NEW SYSTEM application source code 
• NEW SYSTEM application documentation 
• Development and implementation of comprehensive backup plan – including an off-island 

backup  
• Preparation of user aids and instructor’s training guide 
• “Train the Trainer” development and training (at the Department’s site or via remote) 
• Initial deployment of NEW SYSTEM application software and hardware and backup 

process 
• Proposal of on-going annual maintenance 

 
 
9. Scope of Work to be Excluded 
 
The following items are specifically outside the scope of this project from the awarded Vendor’s 
perspective (unless specified otherwise in Vendor’s proposal): 
 

• Acquisition of NEW SYSTEM hardware, operating system and networking software (e.g., 
Windows NTAS), communications.  

• Acquisition of purchased software licenses for NEW SYSTEM production sites (e.g., 
Oracle, SQL etc) 

• Site preparation 
• Provision of acceptance test data and Beta test data 
• Conducting acceptance testing 
• Deployment of hardware, system software, communications (except for Beta test) 
• Note: Direction and documentation from the awarded Respondent Vendor on the above 

items is understood to be ‘IN SCOPE’. 
 
10. Changes to the Scope of Work 
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The Contractor or CNMI NAP may propose changes to the SOW but decisions to make such 
changes are at the sole discretion of CNMI NAP.   
 
11. System Performance Requirements 
 
Overview 
 
As a result of terminations, relocation or other changes, the number of participants is at 
approximately 9,000. Workload is highest during the issuance week of each month.  The program is 
anticipating a change to increase its income threshold and increase its benefit level that would result 
in a growth in client participation. The NEW SYSTEM must meet the demands of the current 
number of participants, as well as be scalable to the degree indicated. 
 
Reliability 
 
System downtime will result in the following consequences: 
 

• Loss of employee productivity  

• Reduction in quality of client service (longer wait time, re-schedule appointments, delay in 
issuance) 

 
The NEW SYSTEM shall revert to a mirror that is on the Island of Saipan within 30 minutes of a 
failure.   
 
In the event of data corruption, the restore point shall be one hour or less, meaning at a maximum, 
only one hour of data entry could be lost.  Longer revert times and restore points are acceptable if 
cost-justified. 
 
General Performance 
 
The speed of screen loads must be sub-second and reports be less than 5 seconds for the first page. 
 
Capacity 
 
We expect the NEW SYSTEM to have approximately twenty users logged in a time.  This may 
peak up to 30 users.  There will be at least 7,000 “client facing” transactions involving multiple 
database hits per month.  In addition there will be retailer redemption activity and multiple reports 
run for accounting purposes. 
 
12. Agencies and Programs That Will Use the System 
 
CNMI NAP is not currently interfaced with other agencies or programs, but is amendable to work 
with collaborating agencies within DCCA and the CNMI government. 
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APPENDIX B - CNMI REQUIREMENTS RESPONSE 
 
Instructions:  
 

1. Assess your solution against each requirement according to the following risk scale: 
 

1=standard system feature, no configuration required 
2=configuration only required, no development required 
3=minor development, simple architecture 
4=full development required from scratch 
5=not possible, will not deliver 

 
2. Assess your solution against an effort scale of your definition, for example: 

 
Small = less than 2 weeks effort to get to production 
Medium  = less than 4 weeks effort to get to production  
Large = more than 4 weeks effort to get to production 

 
3. Provide detail on how you will address requirement in Vendor Notes field. 

 

Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

Functional Area: All          
General Requirements 
GR‐01  n/a  System must include the ability to define and create 

all data elements necessary to meet the business 
processes identified within the To Be Maps for the 
NAP program.  

        

GR‐02  n/a  All actions and activity within system may be logged 
and available for audit. 

     

GR‐03  n/a  The system should have the ability to schedule 
reminders or "ticklers" for NAP Program staff 
members. 
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Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

GR‐04  n/a  System has ability to set security by field, role, 
department, and individual. 

     

GR‐05  n/a  System must allow for recording of communication 
and contact between NAP Program staff and 
applicants or clients. 

     

GR‐06  n/a  System must include a Tickler and Task List 
component which will allow NAP staff and managers 
the ability to manage and account for pending 
documents, zero income questionnaire, work 
requirement, etc 

     

GR‐07  n/a  System includes Contact Information       

GR‐08  n/a  System includes Household Members, Statuses       
GR‐09  n/a  System must include a workflow engine which allows 

for routing of cases based on flexible rules and triggers 
that can be configured to meet the business processes 
of CNMI. 

     

GR‐10  n/a  System must include a robust reporting solution which 
will allow CNMI to produce reports including any data 
elements and selection criteria. 

     

GR‐11  n/a  System should include mobile functionality allowing 
for NAP employees to work on remote islands with 
internet access. 

     



17 
 

 

Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

Functional Area: Certification          
Map 01 ‐ Certification ‐ New Client Process 
    NOTE: Today when a resident elects to apply for NAP 

benefits they must go to the NAP Program Office and 
do everything manually. The application and all 
supporting information must be submitted as hard 
copies. The new system will help automate many 
portions of this process and the requirements below 
must be met by the new system in order to move the 
organization in this direction. 

        

CE‐NC‐01  Map 01 To Be  The system must include an Online Portal for benefit 
applicants. 

     

CE‐NC‐02  Map 01 To Be  The Online Portal must include an area for online 
orientation to the NAP Program. 

     

CE‐NC‐03  Map 01 To Be  The Online Portal must include the ability for 
applicants to determine eligibility through an online 
calculation tool before completing an application. 

     

CE‐NC‐04  Map 01 To Be  The system must allow for applicant to view NAP 
Program Orientation online via NAP Portal. 

     

CE‐NC‐05  Map 01 To Be  The Online Portal must include the ability for 
applicants to complete the application for assistance 
online. 

     

CE‐NC‐06  Map 01 To Be  The system must include the ability for NAP staff to 
see and edit online version of client applications. 

     

CE‐NC‐07  Map 01 To Be  The system must provide document management 
capabilities for all supporting documentation to be 
included with a client's application. All supporting 
documentation should be stored with client's record 
and accessible by NAP staff. 
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CE‐NC‐08  Map 01 To Be  The system must include a workflow engine which 
allows for routing of client application cases to 
Eligibility Workers through various schemas, including 
workload analysis, round‐robin and others. 

     

CE‐NC‐09  Map 01 To Be  The system must include the ability for Eligibility 
Worker to select recommended decision in system 
and then route via workflow and task list to 
Certification Manager. 

     

CE‐NC‐10  Map 01 To Be  The system must provide the Certification Manager 
with the ability to review applications online, including 
all supporting documentation. 

     

CE‐NC‐11  Map 01 To Be  The system must provide workflow configuration that 
will allow a "Yes decision" notification which flows to 
Eligibility Worker who can then confirm application 
approval in the system. 

     

CE‐NC‐12  Map 01 To Be  The system must provide workflow configuration that 
will support the creation of an ID card for a benefit 
recipient based on a "Yes decision."  

     

CE‐NC‐13  Map 01 To Be  The system must have the ability to generate an ID 
Card Issuance List based on various criteria, including 
issuance date as well as various applicant attributes. 

     

CE‐NC‐14  Map 01 To Be  The system must provide workflow configuration that 
will support a "Yes decision" workflow which adds 
entry to Task List for Eligibility Worker to notify 
applicant by phone of approval status. 

     

CE‐NC‐15  Map 01 To Be  The system must provide workflow configuration that 
will add a client to the Issuance Batch List upon a "Yes 
decision."  

     

CE‐NC‐16  Map 01 To Be  "No decision" causes "Decline Letter" to be mailed to       
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applicant. 

CE‐NC‐17  Map 01 To Be  The system must provide ability to track all eligibility 
requirements for a client so that Eligibility Worker can 
review case in person with applicant and clear any 
pending requirements remaining in the system as 
client meets those requirements. 

     

CE‐NC‐18  Map 01 To Be  The system must allow for application progress 
tracking by NAP program staff and also by applicant. 

     

CE‐NC‐19  Map 01 To Be  Upon application approval, the system must allow for 
renewal appointment creation on system calendar 
based on eligibility rules and time frame determined 
by NAP Program guidelines and requirements. 

     

CE‐NC‐20  Map 01 To Be  The system must include a view or screen that 
includes the elements of an Application and illustrates 
whether those elements have been completed, are in 
progress, or still need to be completed. 

     

CE‐NC‐21  Map 01 To Be  The system must include a workflow model that will 
move applicant to Issuance when they have been 
approved to receive benefits. 

     

CE‐NC‐22  Map 01 To Be  Clients are allowed to start receiving benefits even if 
they do not have a Social Security number. However, 
they are required to get their Social Security Number 
within 3 months. The system must have the ability to 
set a tickler for follow‐up if no Social Security Number 
has been provided by X date. 
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Functional Area: Certification          
Map 02 ‐ Certification – Re‐certification 
    NOTE: The Recertification process takes place because 

NAP Program clients are approved for benefits for a 
given period of time and must periodically recertify to 
ensure that they still qualify for benefits. Therefore, 
the mass majority of requirements identified within 
the New Client Process would also apply to the 
Recertification process. Below are the additional 
requirements which must be provided to support the 
Recertification process. 

        

CE‐RC‐01  Map 02 To Be  The Online Portal must allow existing NAP clients to 
access their profiles and submit required 
documentation via the system. 

        
 

CE‐RC‐02  Map 02 To Be  System must allow NAP staff to review the records of 
a client who is up for recertification and determine 
which background documents must be submitted to 
NAP to meet the recertification requirements. 

     

CE‐RC‐03  Map 02 To Be  System must allow for scanning and attachment of 
new background documents to the client record. 

     

CE‐RC‐04  Map 02 To Be  System must allow for retention of historical 
background documents even after new documents 
have been submitted and attached to a client record. 
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CE‐RC‐05  Map 02 To Be  System must allow for the ability to review the client's 
account and determine whether there have been any 
over or under‐payments based on qualification 
documents supplied, and the payment history 
recorded in the system. 

     

CE‐RC‐06  Map 02 To Be  System must include an electronic equivalent of the 
Turn Around Document (TAD) that is used today. 

     

CE‐RC‐07  Map 02 To Be  System must allow Eligibility Worker to complete an 
Electronic Ledger Card, ID Card, and ATP Adjustment. 

     

CE‐RC‐08  Map 02 To Be  System must allow Eligibility Worker to select 
recommended decision in system and then route via 
workflow and task list for Manager. 

     

 

Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

Functional Area: Certification          
Map 03 ‐ Certification – Re‐Opened Process 
    NOTE: The Re‐Opened process is essentially identical 

to the recertification process. However, it is instigated 
when a client who had once received benefits, but then 
stopped receiving benefits, elects to come back to the 
program and attempt to receive benefits again. The 
requirements identified within the Recertification 
process would also apply to the Re‐Opened process. 
Below are the additional requirements which must be 
provided to support the Re‐Opened process. 
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CE‐RP‐01  Map 03 To Be  System must allow for a client who previously 
received NAP benefits to access the online application 
through the NAP Portal. 

     

CE‐RP‐02  Map 03 To Be  An applicant starting the Re‐Opened process must be 
able to access their existing profile within the system 
as well as the support documents they provided 
previously. 

     

CE‐RP‐03  Map 03 To Be  System must allow for an applicant to submit new 
support documents as attachments via the NAP portal 

     

CE‐RP‐04  Map 03 To Be  System must allow for applicant to view NAP Program 
Orientation online via NAP Portal. 
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Functional Area: Certification          
Map 04 ‐ Certification – Adjustment Process 
    NOTE: The Adjustment Process takes place when 

discovery of an event or change in client's income 
status requires an update and benefit level evaluation. 

        

CE‐AP‐01  Map 04 To Be  System must provide adverse action and worksheet 
screens in the event of a need for benefits 
adjustment. 

     

CE‐AP‐02  Map 04 To Be  System must log activities during adjustment.       
CE‐AP‐03  Map 04 To Be  System must allow termination, increase, or decrease 

updates to existing turnaround document. 
     

CE‐AP‐04  Map 04 To Be  In the event of adverse action (termination or 
decrease), notification in the NAP system and by mail 
must occur. 
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CE‐AP‐05  Map 04 To Be  System must allow adjustments to be forwarded to 
manager via NAP system task list. 

     

CE‐AP‐06  Map 04 To Be  System must allow issuance to be placed on hold until 
pending requirements are completed by client. 
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Functional Area: Certification          
Map 05 ‐ Certification – Monthly Batch Run Process 
    NOTE: Each month the system is used to identify 

qualified benefit recipients and the Certification 
department reviews the list of recipients before it is 
forwarded to the Issuance department. The following 
requirements have been identified as necessary to 
support this process. 

        

CE‐MB‐01  Map 05 To Be  System must identify eligible issuances.       
CE‐MB‐02  Map 05 To Be  System must allow manager review of the issuance 

queue. 
     

CE‐MB‐03  Map 05 To Be  System must create a reviewable, modifiable pre‐ATP 
register. 

     

CE‐MB‐04  Map 05 To Be  System must identify and flag for review issuances 
that have had similar prior issuances in same period 
without dispense. 

     

CE‐MB‐05  Map 05 To Be  System must identify and flag for review issuances 
that had similar prior issuances in same period with 
dispense. 

     

CE‐MB‐06  Map 05 To Be  System must allow sort capabilities in the batch.       

CE‐MB‐07  Map 05 To Be  System must make a void process available.       
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CE‐MB‐08  Map 05 To Be  When issuances that had similar prior issuances in 
same period with dispense, system must allow the 
ability to launch into claim process.  
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Functional Area: Certification          
Map 06 ‐ Certification – Termination 
    NOTE: At any time a client may be terminated from 

receiving benefits for reasons such as self‐withdrawal, 
disqualification, and others. The requirements below 
must be met in order to support the termination 
process. 

        

CE‐TE‐01  Map 06 To Be  In the event of pre‐participation withdrawal, system 
must allow update to application to indicate status. 

     

CE‐TE‐02  Map 06 To Be  System must allow application resulting in termination 
to be archived in NAP system for future reference. 

     

CE‐TE‐03  Map 06 To Be  In the event of participant self‐termination or 
disqualification, system must allow update to client 
status. 

     

CE‐TE‐04  Map 06 To Be  System must allow for manager approval of 
participant self‐termination/disqualification via NAP 
system task list. 

     

CE‐TE‐05  Map 06 To Be  In the event that a claim is made after participation 
self‐termination/disqualification, system must allow 
the electronic ledger card to be completed in the 
system. 

     

CE‐TE‐06  Map 06 To Be  In the event of non‐participation, system must allow 
update to electronic TAD. 
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CE‐TE‐07  Map 06 To Be  In the event of non‐participation, system must 
produce mail notification after NOD is processed. 
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Functional Area: Issuance          
Map 07 ‐ Issuance – ATP Processing 
    NOTE: Each month the ATP process involves identifying 

the benefit recipients within the system and then 
creating an ATP or Authorization to Participate cover 
sheet for the recipient. Today, that ATP acts as a cover 
sheet and includes information about the recipient and 
their specific benefits including the coupon amounts to 
be distributed. This process could change considerably 
with the new software system and CNMI has not made 
a final determination in how the coupon production 
and distribution process will take place going forward. 
However, the requirements below represent the 
functionality that will be required to meet all of the 
scenarios currently under consideration. 

        

IS‐AP‐01  Map 07 To Be  System must allow Work Queue (pre‐list) to be 
initiated and created in NAP system. 

     

IS‐AP‐02  Map 07 To Be  System must allow for review of the pre‐list.       
IS‐AP‐03  Map 07 To Be  System must allow Certification Manager to review, 

approve, and route the pre‐list. 
     

IS‐AP‐04  Map 07 To Be  In the event that traditional coupons are used, System 
must allow the generation of e‐ATPs with system‐
generated serial numbers, sorted by location code. 

     

IS‐AP‐05  Map 07 To Be  System must allow for printing hard copies of ATPs for 
the islands of Rota, Tinian, and the Northern Islands. 

     

IS‐AP‐06  Map 07 To Be  System must allow for the printing of a receipt for 
client if requested. 

     

IS‐AP‐07  Map 07 To Be  In the event that barcoded coupons are used, system 
must allow bar‐coded coupons to be scanned, and 
serial numbers to be associated with client. 
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IS‐AP‐08  Map 07 To Be  System must allow a case number register to be 
available. 

     

IS‐AP‐09  Map 07 To Be  In the event that blank (watermark background‐only) 
coupons are used, system must allow coupons to be 
printed with MICR coding. 
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Functional Area: Issuance          
Map 09 ‐ Issuance – Benefit Issuance (for Saipan, Tinian, and Rota) 
    NOTE: The actual benefit issuance process to be used 

going forward has not been determined at this time. 
As mentioned in the previous section there are several 
methodologies that could be used. In any case the 
functional requirements below should be provided for 
in the new system. 

        

IS‐BI‐01  Map 09 To Be  System must allow for Benefit Issuance staff to access 
a client's record when they, or their authorized 
representative, visit the Benefit Issuance counter to 
collect benefits. 

     

IS‐BI‐02  Map 09 To Be  If the client's ATP is "On Hold" then the system must 
allow for clearance of the hold if client has met criteria 
for clearing hold (typically completion of 
documentation).  

     

IS‐BI‐03  Map 09 To Be  In the event that barcoded coupons are used, system 
must bind coupon IDs to Client. 

     

IS‐BI‐04  Map 09 To Be  In the event that blank (watermark background‐only) 
coupons are used, system must allow coupons to be 
printed with MICR coding. 

     

IS‐BI‐05  Map 09 To Be  System must allow for electronic signature by client 
upon receipt of their benefits. 
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IS‐BI‐06  Map 09 To Be  System must allow for printing a hard copy receipt if 
requested by client. 
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Functional Area: Issuance          
Map 10 ‐ Issuance – End of Day, Week, Month CIC Processing 
    NOTE: In current system there are various "reporting 

related" processes that are necessary for the end of 
day, end of week, and end of month. Many of these 
processes will be unnecessary in a new modern system 
built on a relational database because the system 
should be built so that the NAP staff can run reports 
with selection criteria to meet any date or time‐span 
related reporting. The following requirements should 
be met within the system in this area. 

        

IS‐ED‐01  Map 10 To Be  The system must be able to show coupon totals by 
denominations over‐all and also by client for any date 
range requested. 
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Functional Area: Issuance          
Map 11 ‐ Issuance – Monthly I&A Processing 
 
   

  NOTE: The NAP program has various ongoing 
procedures related to Issuance and Accountability. The 
most important requirements related to I & A are 
noted here. 

        

IS‐MP‐01  Map 11 To Be  System must provide be able to provide monthly FNS 
256 Participation Report. 

     

IS‐MP‐02  Map 11 To Be  System must provide be able to provide 
weekly/monthly Accountability Report on NAP Food 
Coupons. 
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Functional Area: Issuance          
Map 12 ‐ Issuance – Accounting of Claims 
 
   

  NOTE: The NAP program needs to allow for the 
accounting of claims which come into the issuance 
department, both partial payments and payments in 
full. 

        

IS‐AC‐01  Map 12 To Be  System must have ability to receive claims, partial and 
full. 

     

IS‐AC‐02  Map 12 To Be  System must allow payments to Y2K Cash Receipts.       
IS‐AC‐03  Map 12 As Is  System must allow for monthly collection reports.       
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Functional Area: Retailer          
Map 13 ‐ Retailer – Relationship Life Cycle 
 
   

  NOTE: Today the process for becoming a certified 
retailer that can redeem NAP coupons is very manual. 
Although the process will still remain fairly manual and 
the retailer will continue to apply face‐to‐face with the 
staff of the NAP Retailer department, the new system 
should facilitate the process and automate where 
possible. 

        

RE‐RL‐01  Map 13 To Be  System must allow retailer information to be entered 
into system manually. 

     

RE‐RL‐02  Map 13 To Be  System should allow for attachment of all supporting 
documentation to the retailer's record. 

     

RE‐RL‐03  Map 13 To Be  Staff from the Retailer department must be able to 
access a retailer’s application and all supporting 
documentation online in the system. 

     

RE‐RL‐04  Map 13 To Be  System must allow on‐site compliance visits to be 
scheduled via system calendar. 

     

RE‐RL‐05  Map 13 To Be  System must allow contract agreement and 
authorization card to be produced and printed. 
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Functional Area: Retailer          
Map 14 ‐ Retailer – Redemption 
 
   

  NOTE: Coupon redemption is largely manual today and 
the majority of the process will continue to be manual 
as long as CNMI uses paper coupons as opposed to 
EBT. However the system does need to allow for 
collection and retention of redemption data. 
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Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

RE‐RE‐01  Map 14 To Be  System must allow redeemed coupon information to 
be entered manually. 

     

RE‐RE‐02  Map 14 To Be  System must allow ability to provide weekly and 
monthly NAP System Redemption Reports. 

     

 

Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

Functional Area: Retailer          
Map 15 ‐ Retailer – Compliance 
    NOTE: Once a retailer is approved they are periodically 

reviewed to ensure that they are still in compliance 
with the requirements they must maintain in order to 
remain an approved retailer. The system must support 
that compliance monitoring by meeting the functional 
requirements listed below. 

        

RE‐CO‐01  Map 15 To Be  System must be able to retrieve list of retailers with 
greater than 20% revenue from system database. 

     

RE‐CO‐02  Map 15 To Be  System must provide ongoing monthly and quarterly 
tracking of sanitary permits, business licenses, and 
online survey reports. 

     

RE‐CO‐03  Map 15 To Be  System must allow retailer to submit reporting data 
via portal.  

     

RE‐CO‐04  Map 15 To Be  System must allow ability to review and approve data 
submitted via retailer portal. 

     

RE‐CO‐05  Map 15 To Be  In the event that retailer is in compliance following a 
review, system must send a confirmation letter to the 
retailer. 

     

RE‐CO‐06  Map 15 To Be  In the event that retailer is not in compliance 
following a review, system must send a request for 
investigation to ME unit. 

     

RE‐CO‐07  Map 15 To Be  For monthly onsite inspection, system must queue in       
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Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

numerical order a list of 5 retailers to system task list. 
RE‐CO‐08  Map 15 To Be  System must provide data entry screen(s) for onsite 

inspection. Screen(s) must include 
recommendations/findings and entry to Contact Log. 

     

 

Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

Functional Area: ME Unit          
Map 16 ‐ Retailer – ME Unit 
    NOTE: The Management Evaluation department is 

responsible for investigating all areas of the NAP 
program to ensure that the guidelines for the NAP 
program are being followed by the NAP program staff, 
the retailers, and the clients. 

        

ME‐UN‐01  Map 16 To Be  In the event of a structured client review, System must 
allow 5% of active cases to be populated in task list of 
ME Unit Administration. 

     

ME‐UN‐02  Map 16 To Be  In the event of a structured client review, System must 
provide ability to delegate cases to ME Unit reviewers. 

     

ME‐UN‐03  Map 16 To Be  In the event of a structured client review, System must 
allow ME Unit Reviewers to list discrepancies, tasks for 
others, contact log, and ticklers as needed into the 
system, and route for approval. 

     

ME‐UN‐04  Map 16 To Be  In the event of a structured client review, System must 
allow entry of EW response (second level to review), 
including agree/disagree and disagree code(s), and 
route for approval. 

     

ME‐UN‐05  Map 16 To Be  In the event of a structured client review, System must 
allow CU Supervisor (third level of review) to enter 
agree/disagree and notes, and route for approval. 
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Reference 
Map 
Reference  Requirement  Risk  Effort  Vendor Notes 

ME‐UN‐06  Map 16 To Be  In the event of a structured client review, System must 
allow ME Unit Supervisor (fourth level of review) to 
document Corrective Action Plan in system and 
delegate via system. 

     

ME‐UN‐07  Map 16 To Be  In the event of a home visit or investigation for cause, 
System must allow connection to contact log, with 
codes for each step of the process. As findings actions 
are completed, they are logged to system. 

     

ME‐UN‐08  Map 16 To Be  In the event of a non‐structured investigation, System 
must allow retrieval of history from ME ad‐hoc reports 
and screens. 

     

ME‐UN‐09  Map 16 To Be  In the event of a non‐structured investigation, System 
must allow the creation and follow‐up of tickler items. 
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APPENDIX C - CNMI FUNCTIONAL MAPS 
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APPENDIX D - CNMI REFERENCE 
 
Glossary of Terms 

Acronym Title Concept/Purpose 

AITR  
Allegation Intake 
Report  Complaint received for investigation. 

ATP 
Authorization To 
Paricipate Document with approval and benefit info 

CAP 
Corrective Action 
Plan 

Action taken by MEU Supervisor to identify and eliminate the cause of 
discrepancy, thus preventing from repeated. 

CAR 
Comprehensive 
Active Report 

MEU comprehensive report of findings on reviews of active/negative 
cases, overall reviews and investigations, findings and other 
accomplishments in the Unit--to be submitted to the DCCA Secretary 
within 30 days at the end of the year (copy to the Administrator). 

CU Certification Unit Unit in the NAP Office 

CYR 
Calendar Year 
Report 

MEU comprehensive annual reports of findings on reviews of active and 
negative cases, and overall reviews, investigations and other 
accomplishments --to be submitted to the Administrator: (a) Estimate 
report-- 30 days prior to the end of the year. (b) Final report-- 30 days after 
the end of the calendar year for the governor's report on the state of the 
commonwealth address. 

EW Eligibility Worker NAP Employee-Caseworkers 

FI Field Investigation 
Action conducted by MEU staffs to verify alleged complaint for compliance 
of NAP requirements. 

FIR  
Field Investigation 
Report Findings report of field investigation. 

FYR Fiscal Year Report 

MEU fiscal year report of findings on reviews of active and negatives and 
other accomplishments -- addressed to the Administrator once a year 
within 30 days of the end of the fiscal year. 

HD Head of Household Name the benefit is under 
HH Household  Family 

HV Home Visit 
Action conducted by MEU staffs to verify for compliance of NAP 
requirements. 

HVR  
Random Home Visit 
Report  Findings report of random home visit. 

IR  Interim Report  

MEU interim (semi-annual) reports of findings of active cases reviewed to 
be addressed to DCCA Secretary (copy to the Administrator): --30 days 
after first (1st) six months; --30 days after second (2nd) six months. 

MOR 

Monthly Case 
Reviews Findings 
Report 

MEU monthly report of case reviews findings with analysis of the findings 
and recommendations for corrective action to be submitted to the 
Administrator. 

NA New Applicant First Time Applicants 

NAP 
Nutritional 
Assistance Program CNMI Food Stamp Program 

NCR 

Negative Case 
Review Disposition 
Record MEU case review findings/responses by CU/RRU/BICA. 

NOD Notice of Disposition Notice to Clients Re: Status of Application 

QTR 

Quarterly Active 
Case Review 
Findings Report 

MEU quarterly report of findings on Active Report case reviews with 
analysis of findings and recommendations for corrective action-—to be 
submitted to the Administrator within 15 days after the end of the quarter 
(copies to the FNS and DCCA Secretary). 

RC Recertify On-Going Applicants 
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RCR  
Random Case 
Review 

Disposition Record Document MEU case review findings/responses by 
CU/RRU/BICA. 

RO Re-Open Reopening Applicants 

TAD 
Turn Around 
Document Mark up of existing benefit information 

WR Work Registration Refer clients to Labor for Job Seeking 
Y2K Y2K Current System 
Y2K Y2K Current System 

ZIQ 
Zero Income 
Questionaire Document with questions for clients 
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Wireframes 
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Sample Turnaround Document 

 



90 
 

Form FNS-256 Sample 
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APPENDIX E – ASG ASNAP OVERVIEW, NEW SYSTEM SOW 
 

1. Background Information 
 
American Samoa Government’s Department of Human and Social Services (ASG DHSS) is 
responsible for administering the American Samoa Nutrition Assistance Program (ASNAP) that 
provides food coupon benefits to the low-income elderly, blind and disabled population in the 
Territory of American Samoa.  The Program is authorized and operates by a Memorandum of 
Understanding (MOU) with the U.S. Department of Agriculture.   It has selective eligibility 
criteria, and applicants must apply and be certified to receive benefits.  A computer program 
developed in 1999 and implemented in August 2000 facilitates the business flow.  It provides for 
an automated application to encompass operational/phases of the ASNAP that is in line with 
regulations of the MOU.  Hardware infrastructure is in place and supports the major functional 
areas of the system.  Additional detail is provided in Appendix G. 
 
2. Hardware Overview 
 
The ASNAP computer system consists of 15 workstations in a local area network (LAN) 
connected to a network server in the ASNAP building.  The server configuration includes two HP 
ProLiant DL 380 G5 High Performance, 2 Quad Core Intel Xeon E5365 (3.0 GHZ, 
1333MHZFSB, 2X4 MB 1.2) servers.  One of the HP ProLiant DL 380 servers is the primary 
network server while the other server acts as the backup network server.  The system supports 
automation of all ASNAP activities including paperless interview, case analysis  and  issuance  
window  activities  (ID  card  scanning,  coupon  creation  and  transition recording). 
 
The core element of the system architecture  is the two servers.   The HP ProLiant  DL 380 server  
is configured with 4-HP 146 GB Hot Plug 2.5 SAS 10,000 RPM RAID 5.  Both servers are 
provided with HP 1000-W Redundant Hot-Plug Power Supply (UPS) for protection against power 
surges and outages. The network is made up of 12 and 24 port Dual Speed (10/100 Mbps) switches 
for the LAN.  The servers and workstations are connected to the network switches with Category 5 
high-speed plenum Ethernet cable. 
 
The  15  workstations   are  made  up  of  thirteen  (13)  high-end  workstations   and  two  (2)  low-
end workstations.    The  high-end  workstations  are  HP  T1545  PCs  with  19”  monitors  and  
the  low-end workstations are Celeron 400 MHz PCs with 19” monitors.  Two systems are 
configured with 100 Mbps Ethernet cards, 64 MB memory, and Windows NT Workstation with 
Microsoft Office 2000.  The 12 HP T1545  Thin  Client  are  connected  to Windows  2000  Server  
with  Microsoft  2003  using  the  Terminal Server. 
 
The ASNAP issuance windows are outfitted with two (2) hands-free bar code scanners (for 
scanning ID cards), two (2) HP 9050N printers (for coupon creation), and two (2) slitter/stapler 
systems (for manually creating the coupon books).   An automatic ID card system with digital 
camera and ID software is also provided for creating client ID cards. 
 
3. Current Processing Environment 
 



96 
 

The  ASNAP  system  provides  full  functional  support  of  the  business  procedures  for  the 
following applications: 
 

• Security – necessary security safeguards and processes 
• Application process – initial step when a new client comes in to apply for benefits 
• Automatic calculation of eligibility 
• Reports and queries 
• Bar code reader 
• Issuance – the process of issuing food coupons to eligible recipients 
• Recertification – the process of recertifying clients whose eligibility has expired 
• Appeals – the process associated with a client’s appeal when benefits are denied 
• Claims and Collections – the process of entering claims against clients and documenting 

the collection of such claims 
• Retailer Certification – the process of certifying retailers to receive food coupons 
• Redemption and Reconciliation – the process of validating redeemed coupons and 

reconciling financial information 
• Financial – budget, appropriations, and expenditure reports associated with the Program. 

 
A System Administrator Plan manual that provides detailed functional support information on the 
above is available.   
 
4. Current Situation 
 
The  ASNAP  serves  the  low-income  elderly,  disabled  and  blind  population  of  approximately 
3,900 individuals in the Territory each month. Monthly coupon books valued up to $160 in value 
are provided monthly, redeemable at approximately 90 local retailers.    Eligible individuals are 
certified from one to six months and benefits are issued monthly.   Business is conducted online 
from application to issuance of benefits.   While most retail and redemption functions are 
conducted online there is a need to re-visit and reassess the current technical support capabilities.   
 
The current system falls short in the following ways: 

• Consistent error messages and incomplete processes. 
• Lack of a Retailer data structure and screens (currently handled with manual spreadsheets). 
• No interface to accounting system. 
• No interface with the processing Bank, Bank of Hawaii. 
• Does not provide for the scanning and workflow of source documents. 

 
 
5. New System 
 
Major Objectives of the Proposed System: 

• To provide effective and efficient client services and data quality levels. 
• To provide timely and accurate fiscal and management reports. 
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• To provide documentation and staff user training. 
• To provide system controls and checks to reduce opportunities for fraud and abuse. 

 
The Department desires a new automated system that will address current issues and also provide a 
modern automated environment that will improve operations and customer service. 
 

• The new system should be able to provide effective and efficient client services and data 
quality levels.  Example: We would expect to see a reduction in the time between 
caseworker and applicants by having an efficient way of entering clients into the system. 

 
• The  new  system  should  be  able  to  provide  timely  and  accurate  fiscal  and  

management  reports. Example:  The ability to run canned reports from the system and also 
to be able to run ad hoc reports if system does not provide required reports (reports that 
MIS can write through the use of SQL or recommended language by vendor) possibly 
through ODBS connection or recommended DB Editor. Training provided to staff on these 
report solutions required. 

 
• The new system should be able to provide a system of checks to reduce opportunities for 

fraud and abuse. Example:   Provide a report that can be run by management to identify 
fraud or abuse.   This report should have the capability to be run daily, weekly, and 
monthly. 

 
• The new system should have a rules engine which will allow for easy changes in program 

rules, if needed. 
 

• The new system should be able to reconcile the issued food stamp coupons and redeemed 
coupons from the bank. 

 
In addition, it is envisioned that the system will have the following attributes: 
 

• Configurable on a number of levels. New fields shall be able to be established and used 
throughout the system without technical assistance. Numerous configuration options will 
be provided to adjust system functionality. In general, system content (fields, validation 
rules, screen position, etc) shall be separated from system programming to the greatest 
extent possible. 

 
• Data shall be accessible to end users. The SQL database shall be accessible to users 

through the use of Excel downloads and user-configurable reporting tools. Reporting 
requirements are to be met without technical assistance.  This shall include the ability to 
create re-useable ‘views’ that simplify the merging of multiple relational tables (Ex Client 
tables and Issuance tables) 
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• Extensive use of document scanning, electronic signatures and workflow shall be included 
to improve operations. 

 
• Extensive use of workflow functionality characterized by electronic log showing the 

assignment and performance on client files.  For example, an Eligibility case will be 
initiated by a Worker, then electronically forwarded to the Manager for review and 
approval, then routed back to the Worker.  All of this shall be recorded in a workflow log. 

 
6. Scope of Work Components 
 
The NEW SYSTEM is the integrated computer system to meet the Functional Specifications in the 
documents submitted including but not limited to the Detail Requirements Document and the 
Functional Requirements Document. The system is comprised of the following: 
 

• any software developed or provided by the vendor  
• specifications for required hardware 
• the Software Development Environment  
• access to all underlying source code and documentation 
• Associated System Documentation. 

 
 
Vendor is responsible for the scope of work to be included in the NEW SYSTEM Development 
Project as listed below: 
 

• application software and documentation  
• the identification of equipment requirements including scanners  
• the identification of packaged software required to run the application  
• the setup of a staging area, a beta test.   
• Project management of the NEW SYSTEM development and testing. This will include the 

assigning of a Project Manager and the maintenance of project management plan and 
project issues and any other required project management documents. 

• Identification and monitoring the status of any required subcontractor deliverables 
• NEW SYSTEM application software design and development as outlined in RFP 

Requirements documents. 
• New System application software testing (includes unit testing, integration testing, and 

system testing, and support for The Department’s Acceptance Testing and Beta Testing) 
• NEW SYSTEM software development environment 
• NEW SYSTEM application source code 
• NEW SYSTEM application documentation 
• Development and implementation of comprehensive backup plan – including an off-island 

backup  
• Preparation of user aids and instructor’s training guide 
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• “Train the Trainer” development and training (at the Department’s site or via remote) 
• Initial deployment of NEW SYSTEM application software and hardware and backup 

process 
• Proposal of on-going annual maintenance 

 
 
7. Scope of Work to be Excluded 
 
The following items are specifically outside the scope of this project from the awarded Vendor’s 
perspective (unless specified otherwise in Vendor’s proposal): 
 

• Acquisition of NEW SYSTEM hardware, operating system and networking software (e.g., 
Windows NTAS), communications.  

• Acquisition of purchased software licenses for NEW SYSTEM production sites (e.g., 
Oracle, SQL etc) 

• Site preparation 
• Provision of acceptance test data and Beta test data 
• Conducting acceptance testing 
• Deployment of hardware, system software, communications (except for Beta test) 
• Note: Direction and documentation from the awarded Respondent Vendor on the above 

items is understood to be ‘IN SCOPE’. 
 
8. System Performance Requirements 
 
Overview 
 
As a result of terminations due to deaths, relocation or other changes, the number of participants 
remains constant at approximately 3,900. Workload is highest during the first week of each month 
with the lowest at the end. Generally, the program is expected to maintain the current size with 
minor growth of roughly 5% per year through 2020. 
 
The NEW SYSTEM must meet the demands of the current number of participants, as well as be 
scalable to the degree indicated. 
 
Reliability 
 
System downtime will result in the following consequences: 

• Loss of employee productivity  
• Reduction in quality of client service (longer wait time, re-schedule appointments, delay in 

issuance) 
 
The NEW SYSTEM shall revert to a mirror that is on the island of American Samoa within 30 
minutes of a failure.   
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In the event of data corruption, the restore point shall be one hour or less, meaning at a maximum, 
only one hour of data entry could be lost.  Longer revert times and restore points are acceptable if 
cost-justified. 
 
General Performance 
 
It is preferred that speed of screen loads be sub-second and reports be less than 5 seconds for first 
page. 
 
Capacity 
 
We expect the NEW SYSTEM to have approximately ten users logged in a time.  This may peak 
at about 15 to 20 users.  There will be at least 4,000 “client facing” transactions involving multiple 
database hits per month.  In addition there will be retailer redemption activity and multiple reports 
run for accounting purposes. 
 
9. Agencies and Programs That Will Use the System 
 
 
ASNAP is not currently interfaced with other agencies or programs and none are being planned. 
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APPENDIX F- ASG REQUIREMENTS RESPONSE 
 
Instructions:  
 

4. Assess your solution against each requirement according to the following risk scale: 
 

1=standard system feature, no configuration required 
2=configuration only required, no development required 
3=minor development, simple architecture 
4=full development required from scratch 
5=not possible, will not deliver 

 
5. Assess your solution against an effort scale of your definition, for example: 

 
Small = less than 2 weeks effort to get to production 
Medium  = less than 4 weeks effort to get to production  
Large = more than 4 weeks effort to get to production 

 
6. Provide detail on how you will address requirement in Vendor Notes field. 

 

Reference 
Map 
Reference  Requirement  Requirement Notes  Risk Effort  Vendor Notes 

Functional Area: Certification/Eligibility          
Map 01 ‐ Eligibility ‐ New Client Process 
CE‐NC‐01  Map 01 

"As Is" 
Data entry tables, 
screens for Client record 

This will require either a screen to 
screen comparison between the 
current ASNAP Client screens and the 
NEW SYSTEM screens, or a wire frame 
of the NEW SYSTEM screens prior to 
any custom development.  The screen 
page in the map doc may be used for 
this.  
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Reference 
Map 
Reference  Requirement  Requirement Notes  Risk Effort  Vendor Notes 

CE‐NC‐02  Map 01 
"As Is" 

Data entry screens and 
tables for Application 
Process 

A detail review of the current ASNAP 
system, plus a review with the 
Eligibility Manager of any 
improvements not in the Maps along 
with a wire frame of any major 
changes prior to any custom 
development 

     

  
CE‐NC‐03  Map 01 

"As Is" 
Data entry screens and 
tables sufficient for 
recording notes about 
Client, Application and 
review processes 

similar approach to above       

  
CE‐NC‐04  Map 01 

"As Is" 
Data entry screens and 
tables sufficient for 
recording approval, 
decline, review decisions 
by Manager 

similar approach to above       

  
CE‐NC‐05  Map 01 

"As Is" 
Data entry screens and 
tables sufficient for 
recording benefit 
assignment and 
provisioning the issuance 
of coupons for the 
approved period which is 
typically but not always 
six months 

similar approach to above       

  
CE‐NC‐06  Map 01 

"To Be" 
Provide for the steps 
outlined in the Map 01 
To Be Requirements 

        

  
CE‐NC‐07  Map 01 

"To Be" 
On Line Application 
outside the network that 
allows for client user id 
issuance, initial 

This will require an external database, 
web server and a web service or 
similar solution to transport externally 
created data to the internal system in 
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Reference 
Map 
Reference  Requirement  Requirement Notes  Risk Effort  Vendor Notes 

application and provision 
of checklist  

the form of a pending application 

CE‐NC‐08  Map 01 
"To Be" 

The on‐line application 
and check list need to be 
configurable 

The online application will likely 
change; a configurable layout is 
important for this reason. 

     

  
CE‐NC‐09  Map 01 

"To Be" 
Shared network scanners 
to capture and 
immediately attach to 
Client record, add notes, 
and flag as acceptable 

A combination of hardware (scanner) 
and software (doc acquire, attach, 
indexing, viewing, etc.) is needed.  The 
vendor(s) need to be consulted early 
in the RFP process about how they will 
need us to describe this feature.      

     

  
CE‐NC‐10  Map 01 

"To Be" 
Work Flow engine that 
supports tracking, 
approving and 
forwarding of Client case 
records 

More detail is needed here to describe 
the specifics of how the user base will 
be organized into roles.  Initially, we 
can assume there will be a Manager 
role, Worker role and an Admin role 

     

  
CE‐NC‐11  Map 01 

"To Be" 
Bar Code on outbound 
print documents, 
readable upon return of 
document during a 
window visit 

Other: This feature will involve 
working with the software vendor to 
add bar coding as a font, making a 
dynamic bar code on printed 
documents that may be read by the 
scanner to pull up a client's record(s). 

     

  
CE‐NC‐12  Map 01 

"To Be" 
Camera for Photo ID and 
for storage with Client 
record in system 

There is concern about pricing for this 
equipment.  Other:  A combination 
scanner/camera/bar code reader 
would be ideal. 

     

  
CE‐NC‐13  Map 01 

"To Be" 
Work Flow engine to 
support forwarding Client 
record with picture for 
approval by Manager 
toward end of approval 

This step will require the photo to be 
acquired at the EW window, then the 
photo electronically attached to the 
client and application record, 
forwarded to the Manager for 
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Reference 
Map 
Reference  Requirement  Requirement Notes  Risk Effort  Vendor Notes 

process. Ensure that 
system has flexibility to 
reroute to alternate 
signatory. 

approval, then return to EW. 

CE‐NC‐13  Map 01 
"To Be" 

Facilitate Card issuance 
with primary number, 
suffix designating issue, 
re‐issue sequentially. Ex 
9878‐01, 9878‐02, etc. 

An auto seed generator that manages 
the sequential numbers will be 
required of the new system.  In 
addition to supporting this number 
sequence scheme, the system needs 
to have a flag for the latest issued card 
being the valid card, and voiding all 
prior issuances.  This means the 
system will reject prior instances 
when swiped at the window. 

     

  
CE‐NC‐14  Not 

Mapped 
A flexible, configurable 
multi‐tab, Q and A 
interview screen.  This 
screen will be a fully 
enclosed solution for 
capturing all information 
necessary to completing 
the certification process 

This aspect should be approached by 
making screen shots of the existing 
screens, marking them up, creating 
wireframe new screen(s), then 
presenting to the software vendor 

     

  
CE‐NC‐15  Not 

Mapped 
Cloak Social Security 
number on all interfaces 
except when granted in 
security role 

Other: A role based security with field 
level control will address this 

     

  
CE‐NC‐16  Not 

Mapped 
Electronically route New 
Client applications for 
approval to Manager, 
then back to Eligibility 
Worker along with an 
electronic log of 
approvals and actions.  

A work flow engine similar to IFAS 
(ASG accounting solution) Work Flow 
is needed to trigger approval routings 
based on the Eligibility Worker 
completing the application.   A paper 
file may still exist depending on 
electronic doc scanning.  
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Reference 
Map 
Reference  Requirement  Requirement Notes  Risk Effort  Vendor Notes 

This feature replaces the 
Contact Sheet 

CE‐NC‐17  Not 
Mapped 

Provide for record 
keeping of phone calls 
made to client during the 
application process 

A tab associated with the New 
Application screens will be required. 

     

  
CE‐NC‐18  Not 

Mapped 
Replace client signature, 
two copies with 
electronic signature 

Special Hardware:  each window 
should have a hardware solution to 
capture signatures.  A unit that 
combines the camera, scanner, bar 
code reader with the signature 
capture would be ideal. 

     

  
CE‐NC‐19  Not 

Mapped 
Provide for automatically 
generated, customizable 
deny and approve letters 

Using the configurable report tool that 
must be provided with the software, a 
standard letter with merge capabilities 
will be created.  A daily batch of all 
automated letters with log posting to 
the client application screen will be 
needed for this.  A button or other 
tool much be available on the Client 
screen to order these letters 

     

  
CE‐NC‐20  Not 

Mapped 
Provide scheduling 
program for orientation. 

        
  

CE‐NC‐21  Not 
Mapped 

Appropriate validation 
using configurable 
business rules: 1. No 
duplicate social security 
numbers 
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Map 02 ‐ Eligibility ‐ Recertification Process 
CE‐RE‐01  Map 02 

"As Is" 
Data entry screen(s) and 
table(s) to support entry 
of Income 

This will require either a screen to 
screen comparison between the 
current ASNAP Client screens and the 
NEW SYSTEM screens, or a wire frame 
of the NEW SYSTEM screens prior to 
any custom development.  The Screen 
page in the Maps document will be 
used for this 

     

  
CE‐RE‐02  Map 02 

"As Is" 
Data entry screen(s) and 
table(s) to support entry 
of outbound phone call 
information 

This will require either a screen to 
screen comparison between the 
current ASNAP Client screens and the 
NEW SYSTEM screens, or a wire frame 
of the NEW SYSTEM screens prior to 
any custom development.  The Screen 
page in the Maps document will be 
used for this 

     

  
CE‐RE‐03  Map 02 

"To Be" 
Provide for the steps 
outlined in the Map 02 
To Be Requirements 

        

  
CE‐RE‐04  Map 02 

"To Be" 
Warn message when 
user locates a client 
screen based on business 
rule involving existing 
field(s) on that or other 
screen(s) 

This will require an xml or similar 
based document to allow 
configuration of a warn defined by the 
following:  screen, table, field, value or 
rule, message content.  A specific 
example is an alert based on an 
expiring immigration card 
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CE‐RE‐05  Map 02 
"To Be" 

Menu based access to 
pre‐configured, mail 
merge style letters with 
extendable content 
capabilities such as check 
lists. 

This will require that a Word or similar 
document may be used as a template 
with mapping to database fields.  The 
system will need to be configurable to 
add access button(s) both in a letter 
output screen and from selected 
screen(s) within the system such as 
the client recertification screen.  A 
collection of merge letters should be 
asked for by all Functional Areas so 
that we have a collection 

     

  
CE‐RE‐06  Map 02 

"To Be" 
Ability to scan 
document(s) from any 
workstation, attach to 
any screen, notate, etc 

Special Hardware: This will require 
easy to use, somewhat portable 
equipment that can be used 
effectively while a client is at the 
service window.  The scan rate needs 
to be fairly rapid.  The capture aspect 
needs to allow for formatting of the 
document.  A 'scan document' tool bar 
button needs to be available on each 
screen in the system and provision 
automatic attaching to the requesting 
screen 

     

  
CE‐RE‐07  Map 02 

"To Be" 
Ability to assign a screen 
as a Work Flow Task item 
to a Manager or other 
person in the system 

This will require a fairly straight 
forward Work Flow engine that will 
provide each user with a task list, a 
Work Flow 'model' and a Work Flow 
log that maintains a reportable list of 
delegator, delegatee, date/time 
stamp, expiration, and related work 
flow capabilities 
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CE‐RE‐08  Not 
Mapped 

Audit capability for 
selected, high‐
importance field(s) on 
screens.  A reportable 
table that provides prior 
value, new value, user id, 
date/time stamp.  
Field(s) to be audited is a 
configurable item 

This will require a table for reporting 
high‐importance changes to fields.  
The configuration tool will need to 
allow for choosing screen and field.  
The result will be a report that shows 
the 'history' of a given field along with 
user id, prior values, etc.   A list of 
fields to participate in this feature 
needs to be developed and 
maintained. 

     

  
CE‐RE‐09  Not 

Mapped 
Data entry screen(s) and 
table(s) that allow for 
entry of recertification 
information 

This will require either a screen to 
screen comparison between the 
current ASNAP Client screens and the 
NEW SYSTEM screens, or a wire frame 
of the NEW SYSTEM screens prior to 
any custom development.  The Screen 
page in the Maps document will be 
used for this 

     

  
CE‐RE‐10  Not 

Mapped 
Automate the request to 
the Social Security 
Administration for 
benefits information by 
automating creation of a 
flat file and submit to SSA 
electronically 

Other: This feature will require 
research with the Social Security 
Administration to determine how 
request for benefit amounts can be 
automated.  An interface to 
electronically update the systems 
income records will be required.  The 
software must support output of 
comma‐delimited or other format text 
file.  The process of providing the file 
to SSA must be user‐friendly. 

     

  
CE‐RE‐11  Not 

Mapped 
Attach documents to 
certification approval 
screen 

Similar to other attachment 
requirements, the attach feature must 
be a button or other tool accessible 
from each screen with automatic 
attaching to the requesting screen 

     

  



109 
 

CE‐RE‐12  Not 
Mapped 

Trigger‐based screen 
warns, blocks based on 
configurable rules engine 

Rules to be applied include but not 
limited to:  warn when immigration 
expiration is within six months 

     

  
 
           

Map 03 ‐ Eligibility ‐ Overissuance 
CE‐OI‐01  Map 03 

"As Is" 
Screen and document 
creation for Promissory 
note 

This will require that a Word or similar 
document may be used as a template 
with mapping to database fields.   This 
output will be more complex than 
most of the templates.  A template 
should be created in Word along with 
identification of fields to map data 
from  

     

  
CE‐OI‐02  Map 03 

"As Is" 
Warning message when 
user navigates to a client 
based on business rule 
involving existing field(s) 
on that or other 
screen(s).  For example, if 
a client has an 
immigration expiration 
within 30 days, pop up 
warning should appear. 

This will require the same 
functionality called out in preceding 
lines involving warns 

     

  
CE‐OI‐03  Map 03 

"As Is" 
Screen and document 
creation for Re‐Coop 
letter 

This will require the same 
functionality called out above for a 
document template 

     

  
CE‐OI‐04  Map 03 

"To Be" 
Provide for the steps 
outlined in the Map 03 
To Be Requirements 

        

  
CE‐OI‐05  Not 

Mapped 
A Work Flow task list 
queue viewable by 
assigned workers for 
purpose of calling past 

This will require a Scheduled work 
flow to run each night, then have the 
work flow distribute the list of late pay 
clients to a specific work queue. 
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due Installment Plan 
clients.  This will be a 
warm and friendly 
reminder call.  The ability 
to document the results 
of the call is needed 

CE‐OI‐05  Not 
Mapped 

Data table(s) and 
screen(s) to support data 
entry of Income over a 
given period and  the 
Over‐issuance pay‐back 
modalities including Re‐
coop, lump sum, and 
installment 

Other:  Important to emphasize is the 
need for configurable screens with 
integrated data structure without the 
need for sql or related technical skills.  
These screens will require either a 
screen shot from ASNAP with mark 
up, or a wire frame showing the fields 
and how they map to print documents 

     

  
CE‐OI‐06  Not 

Mapped 
Capability to enter 
receipts for the 
Promissory Note 

A screen or separate tab for this 
purpose to be integrated into NEW 
SYSTEM. 

     

  
           

Map 04 ‐ Eligibility ‐ Benefit Restoration Process 
CE‐BR‐01  Map 04 

"As Is" 
Data table(s) and 
screen(s) to support data 
entry of Benefit 
Restoration.   

This will require either a new feature 
that allows for exception to Benefit 
Assignment; or, the ability to modify 
and set back temporarily the benefit 
assignment amount.  A wire frame or 
screen shot of the current Benefit 
Restoration is needed to ensure all 
required fields are in the new system.  
To further nail down the 
accountability, an exception table and 
screen that logs and displays 
deviations from the standard benefit 
configuration would be desirable.  
Discuss with software vendor.  
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CE‐BR‐02  Map 04 
"As Is" 

Ability to override 
configured Benefit and 
restore to original  

This may overlap with the above 
requirement, and the TO BE would be 
more favorable to have as an 
exception instead of changing the 
benefit config 

     

  
CE‐BR‐03  Map 04 

"To Be" 
Provide for the steps 
outlined in the Map 04 
To Be Requirements 

        

  
CE‐BR‐04  Map 04 

"To Be" 
Ability to configure 
reason, status or other 
code collections and 
configure to be placed as 
needed on screen(s) of 
choice.  For example a 
restoration reason code. 

This will require an administrator tool 
to configure the values in the status 
code drop down or other pick list GUI 
element. 

     

  
CE‐BR‐05  Map 04 

"To Be" 
Work Flow solution that 
routes the restoration of 
benefits request 
between EW and 
Manager 

This will require a generic Work Flow 
framework that can route client 
restoration of benefits via task list 

     

  
CE‐BR‐06  Not 

Mapped 
Provide reportable data 
store for denial codes 

This may overlap with above 
requirements. 

     
  

CE‐BR‐07  Not 
Mapped 

In a "re‐coop" scenario, 
automatically adjust the 
pay‐down amount 

This will require a custom screen for 
"re‐coop" with a grid representing a 
pay down schedule from future 
benefits.  The pay‐down portion will 
need to be shown as a transaction 
under the standard benefit for each 
month 

     

  
CE‐BR‐08  Not 

Mapped 
Automate creation of 
Benefit Restoration 
notification letter 

This feature will require coordination 
between the screen and the output 
letter.  Data structure will be one‐to‐
many in with client information, pay 
back schedule by month 
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CE‐BR‐09  Not 
Mapped 

Assure that any change in 
benefits as a result of 
Benefit Restoration is set 
back after the exception 

By changing the method of handling 
the temporary change by NOT 
changing the benefit assignment, this 
will be addressed 

     

  
CE‐BR‐10  Not 

Mapped 
Provide a data store for 
reportable reason codes 
to replace narratives 

The software will be required to allow 
for configuring reason codes to be 
used in screens 

     

  
CE‐BR‐11  Not 

Mapped 
Provide an alert from 
within the over issuance 
process, warning when 
the Immigration Card 
expiration is nearing 
expiration 

A standard alert/block rules engine 
organized by screen, field and rule is 
required of the software and will 
address this 

     

  
CE‐BR‐12  Not 

Mapped 
Provide a change log, 
user, client, screen, field, 
date, prior value, current 
value 

The software will be required to track 
and report on changes to high‐impact 
fields identified by ASG. 

     

  
CE‐BR‐13  Not 

Mapped 
Automate creation of re‐
certification letter with 
check list 

The software must have a 
configurable merge letter capability 
with access from the client or other 
screen 

     

  
CE‐BR‐14  Not 

Mapped 
Provide a tickler system 
organized by client, 
action, date to remind 
workers of items 
requiring attention at 
end of month 

Built into the software, a tickler 
button or other tool that provides for 
a popup to assign text description, 
follow up date.  A tickler reminder for 
each user is required as is a tickler 
screen with links to the client screen 

     

  

Map 05 ‐ Eligibility ‐ End of Month    
CE‐EM‐01  Map 05 

"To Be" 
Provide for the steps 
outlined in the Map 05 
To Be Requirements 
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CE‐EM‐02  Map 05 
"To Be" 

A Scheduled Work Flow 
automation that will find, 
close and report 
completion of clients that 
are due to renew and 
have not initiated the 
process. 

This will begin with the automatic 
creation of a list of clients that have 
not renewed, then that list will need 
to drive the automatic closing of these 
clients.  Some analysis and planning is 
needed to determine how to actually 
do this in the new system, will it be 
flag in the benefit assign?  The 
essential elements of this solution are 
a 1)  a rules engine 2) a workflow 
automation engine 3)  a log of all 
automated activity  4) a manual roll 
back (single action or group of actions 

     

  
CE‐EM‐03  Not 

Mapped 
Incomplete applications, 
business rule: app status 
not approved, not 
rejected, change status 
to 'closed due to 
inactivity'.  This would be 
a scheduled work flow 
that would run each 
evening, and detect 
inactive applications that 
are over 30 days old. 

This may expand to include online 
applications  as well 

     

  

Functional Area: Issuance    
Map 06 ‐ Issuance ‐ Coupon Creation/Issuance       
IS‐CP‐01  Map 06 

"As Is" 
Ability to print coupons 
based on table and 
screen that stores Benefit 
Assignment.  This will 
possibly include a cover 
sheet(s) 

The current ASNAP screen for doing 
this should be screen shot or wire 
framed to ensure we have all 
requirements for the new system 
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IS‐CP‐02  Map 06 
"As Is" 

Manage completion of 
the print job.  The system 
needs to either complete 
a broken print job, or 
void the partial job and 
start over. 

Other: This will require coordination 
with the software company that 
provides the solution.  Ideally, we 
want a software solution to manage 
print failures in such a way that print 
jobs are queued up in smaller chunks 
and monitored for completion.  
Analysis will include but not be limited 
to a print manager that ensures full 
completion of print jobs.  Use of 
existing printers would be a cost 
advantage, but new hardware should 
be explored.  The time line to EBIT will 
have an impact on decisions involving 
new hardware 

     

  
IS‐CP‐03  Map 06 

"As Is" 
More efficient way of 
printing a reminder for 
renewal or a re‐coup 
notice 

More analysis on this is needed once 
we get further along in the 
Requirements process.  Possible 
solutions would be to 1) have the 
Issuance Worker receive an on‐screen 
alert with these reminders 2) Print the 
reminders on the coupon jackets 
instead of a separate sheet. 3)  Have 
the first coupon be a bar coded 'ticket' 
for the client to bring in for renewal.  
NOTE:  Going to EBT will require a re‐
visit of this topic to come up with a 
method to communicate with the 
clients 

     

  
IS‐CP‐04  Map 06 

"As Is" 
Electronic signature 
verifying receipt 

Special Hardware: This will require a 
piece of equipment that shows the ID, 
Name of the Client and the amount of 
the coupons along with a signature 
instrument to have the client certify 
receipt. 
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IS‐CP‐05  Map 06 
"As Is" 

A 'cancel and replace' 
feature and process 
needs to be crafted 

This is a little bit of a repeat of earlier 
requirements; the general pieces are: 
1) prevention of errors thru a software 
solution to manage print jobs that 
jams do not happen in the middle of 
print jobs which may be prevented by 
smaller print queues, 2) a 
commit/rollback solution that 
immediately voids any partial print 
jobs and reruns a new job, 3) other 
ideas from talking with printer experts 

     

  
IS‐CP‐06  Map 06 

"To Be" 
Provide for the steps 
outlined in the Map 06 
To Be Requirements 

        

  
IS‐CP‐07  Map 06 

"To Be" 
Addition of MICR 
encoding that will be 
readable here in the 
DHSS office as the 
coupons are returned 
daily from the bank 

At a minimum the MICR encoding 
needs to be the month or issuance, 
month of redemption, denomination, 
and if at all possible the retailer.  The 
retailer part is most challenging in that 
an OCR would have to pick up the 
stamped Retailer number 

     

  
IS‐CP‐08  Not 

Mapped 
On screen alerts for 
Worker to communicate 
to Client.  Print alerts on 
coupon header would be 
helpful 

This feature will require a rules 
engine, configurable alerts, and a pop 
up that triggers when coupons are 
printed.  WARNIING: A EBIT solution 
needs to be considered when the 
coupons will no longer be printed. 

     

  
IS‐CP‐09  Not 

Mapped 
Provide for electronic 
signature of print receipt 
that is currently signed 
twice by the client 

Special hardware: An electronic 
signature pad at the coupon 
distribution office will be required 
along with an event log documenting 
the date/time of signature.  This 
feature may not be cost efficient if we 
go to EBT in the near future 

     

  



116 
 

IS‐CP‐10  Not 
Mapped 

Print function in remote 
island locations by a 
program worker 

A print feature accessible over a 
secure internet connection, with 
consideration of island bandwidth 
limitations along with error handling 
rollback will address this.  Given that 
we are going to EBIT, this may not be 
cost efficient.  However, we may want 
to explore a trial of using PDF via 
email to the outer island 
representative.  This would require 
significant controls to protect from 
fraudulent use.  For example, the PDF 
of coupons could be emailed, then the 
return email would be the receipt.  
Non receipted coupons, would be 
grounds for suspension of benefits.  
This process could remain semi‐
manual to help reduce costs and to 
increase security. 

     

  
IS‐CP‐11  Not 

Mapped 
Provide for future 
conversion from use of 
coupons to an Electronic 
Benefit Transaction (EBT) 
card 

Working with the Bank, software 
vendor and equipment vendor provide 
for the necessary data standards to 
interact with an EBT process 

     

  
IS‐CP‐12  Not 

Mapped 
Provide for void and 
reprint of coupons with 
controls to assure that 
extra coupons are not 
created 

A screen dedicated to identifying, 
voiding and reprinting a batch will 
address this. 

     

  
IS‐CP‐13  Not 

Mapped 
Provide an electronic log 
sheet of activity by 
worker for manager 
review by day, week and 
month 

A transaction table in the system that 
logs each issuance of coupons by 
worker, along with any errors or 
corrections.  This data will need to 
provide reporting by worker, head 
count, coupon $ value 
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IS‐CP‐14  Not 
Mapped 

Ensure that the print 
process ALWAYS 
provides accurate 
reconciliation between 
the receipt and the 
coupons 

A roll back feature that triggers in the 
event of a print failure, a required void 
function for interrupted prints and a 
more reliable print queue 
arrangement will assure this 

     

  
IS‐CP‐15  Not 

Mapped 
Allow for override of 
benefit assignment 
without changing 
assignment record.  This 
feature will require a 
Manager approval via 
work flow task list 

A table(s) dedicated to logging and 
managing overrides is required of the 
software.  This will preclude the need 
to change the assignment.  A work 
flow model will be required. 

     

  
           

Map 07 ‐ Issuance ‐ Cancel and Replace    
IS‐CR‐01  Map 07 

"To Be" 
Provide for the steps 
outlined in the Map 07 
To Be Requirements 

        

  
IS‐CR‐02  Not 

Mapped 
A 'cancel and replace' 
feature and process 
needs to be crafted 

This is a little bit of a repeat of earlier 
requirements; the general pieces are: 
1) prevention of errors thru a software 
solution to manage print jobs that 
jams do not happen in the middle of 
print jobs which may be prevented by 
smaller print queues, 2) a 
commit/rollback solution that 
immediately voids any partial print 
jobs and reruns a new job, 3) other 
ideas from talking with printer experts 
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Map 08 ‐ Issuance End of Day Reporting 
IS‐ED‐01  Map 08 

"To Be" 
A work flow solution that 
creates daily and 
monthly logs of activity. 
These reports will appear 
on the task list of 
'subscribers' to the 
reports 

This will require a scheduled work 
flow each business day that runs and 
stores an archive copy of the daily and 
monthly report.  This will require a 
sample or specification be created in 
order to build the new reports from.  
The data structure will include at a 
minimum, activity, amount, worker, 
date/time.  Additional fields will be 
configurable.  Configurable reports are 
required 

     

  
IS‐ED‐02  Not 

Mapped 
Provide for the steps 
outlined in the Map 08 
To Be Requirements 

        

  
           

Map 09 ‐ Issuance ‐ End of Month Reporting       
IS‐EM‐01  Not 

Mapped 
Replace Excel‐based 
accounting system with 
COTS accounting solution 
or IFAS 

IFAS would be gap‐free assuming all 
transactions can be input on a daily or 
near daily basis.  This may be achieved 
thru a combination or web forms, 
interfaces for daily coupon 
redemptions, purchases for the 
department.  This will involve 
electronic transfer of purchase, 
issuance and redemption to IFAS using 
a combination of web forms, 
electronic file transfers. 

     

  
IS‐EM‐02  Not 

Mapped 
Provide for the steps 
outlined in the Map 09 
To Be Requirements 
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Map 10 ‐ Retailer  Lifecycle       
RT‐LF‐01  Map 10 

"As Is" 
Table(s) and screen(s) to 
support entry of new 
retailer applicant 
approval and set up 
information 

This will require either a screen shot 
of existing screen(s) and/or a 
wireframe to be used to assure that 
the new system accommodates all 
necessary fields 

     

  
RT‐LF‐02  Map 10 

"As Is" 
Table(s) and screen(s) to 
support tracking phone 
calls and hand deliveries 
of notifications 

this will require a contact, notes 
section in the software that is bound 
to the client screen 

     

  
RT‐LF‐03  Map 10 

"As Is" 
Ability to print the 
retailer card from the 
approval screen 

This will require a configurable Word 
or similar format template 

     

  
RT‐LF‐04  Map 10 

"To Be" 
Provide for the steps 
outlined in the Map 10 
To Be Requirements 

        

  
RT‐LF‐05  Map 10 

"To Be" 
An electronic check list 
associated with the 
retailer application 
screens 

        

  
RT‐LF‐06  Map 10 

"To Be" 
An online portal for 
retailers to log in to and 
complete the application 
and document portion of 
their renewal process 

This will require an outside facing 
Internet presence with the 
appropriate security such as self‐
managed user id and password and 
secure socket layer (SSL).  The Internet 
portal will need to provide the 
screen(s) necessary to support the 
application information and 
attachments; a workflow solution is 
also required to route externally 
created applications to the correct 
worker(s) for handling.  Other: IT will 
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be involved with the 
networking/firewall aspects of hosting 
an external portal 

RT‐LF‐07  Not 
Mapped 

Provide a data store for 
Compliance Test Buys 
with auto population 
from Auditing 
Department. 

A custom table to be provided with an 
interface to accept an Excel file for 
data entry.  The interface and the 
custom table need the following fields 
at a minimum:  Retailer ID, Test Date, 
Pass/Fail, Comments.  An even better 
solution will be explored by meeting 
with the Auditing Dept to identify 
more streamline way to acquire 
auditing results 

     

  
RT‐LF‐08  Not 

Mapped 
Scan and storage of 
supporting documents 
with easy access from 
Client screen 

Much like the other document 
attachment requirements, this feature 
will be accessed from within a screen 
and the attachment(s) will be 
viewable, downloadable. 

     

  
RT‐LF‐09  Not 

Mapped 
On Screen Checklist of 
required documents and 
steps with Print out 

TBD       

  
RT‐LF‐10  Not 

Mapped 
Automatically generate 
1st, 2nd and 3rd warning 
letters 

TBD       

  

Map 11 ‐ Retailer ‐ Redemption       
RT‐RD‐01  Map 11 

"To Be" 
Provide for the steps 
outlined in the Map 11 
To Be Requirements 
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RT‐RD‐02  Map 11 
"To Be" 

Work with Bank of 
Hawaii to provide a daily 
redemption file including 
Client ID, dollar mount, 
date, Retailer ID.   

A MICR or other e‐readable paper 
medium to automate data collection 
by the Bank, then compiled daily into 
a file with an interface to the new 
system.   Additional pieces of 
information are Issue month, Redeem 
month, Amount/Denomination, Serial 
number, Retailer ID 

     

  
RTRD‐03  Map 11 

"To Be" 
Data mart and 
configurable reporting 
tool to store 
transactional data from 
the redemptions, 
issuances of coupons 

The datamart solution will consist of 
tables for all coupons issues and for all 
redemptions.  Summary level data 
tables will be in place. 

     

  
RT‐RD‐04  Not 

Mapped 
Replace manual 
spreadsheet check book 
record keeping with Bank 
to IFAS daily interface 
and IFAS reports from 
Bank Reconciliation in 
IFAS 

Other: This will require that a file from 
the bank (or from the MICR‐related 
process specified above) will each 
business day will update IFAS with 
deposits, then a report from IFAS will 
need to be available to Seuga at DHSS.  
An IFAS work flow model or similar 
solution will update the file content to 
IFAS, thus providing up to date 
reports. 

     

  
       

Map 12 ‐ Retailer ‐ Compliance       
RT‐CP‐01  Map 12 

"To Be" 
Provide for the steps 
outlined in the Map 12 
To Be Requirements 

        

  
RT‐CP‐02  Map 12 

"To Be" 
Nightly work flow that 
retrieves the retailers 
with > 10% of sales from 
coupons and assigns to 
workers for review and 
handling 

A work flow model/process is required 
that retrieves a list based on a 
configured criteria.  The model add 
records to an "issues" table (or similar 
name) and equally distributes the 
record(s) to workers based on a 
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'round robin' modality. 

RT‐CP‐03  Map 12 
"To Be" 

Table(s) and screen(s) to 
support handling and 
tracking of retailer sales 
review 

A table(s) dedicated to ordering, 
tracking and reporting on retailer sales 
review will be configured along with 
screen(s) to support entry results.   

     

  
RT‐CP‐04  Map 12 

"To Be" 
Further ticklers 
configurable by client to 
trigger up follow ups on 
testing, re‐testing at 
discretion of the worker 

The tickler system which is required 
within the software will enforce follow 
up. 

     

  

Accounting    
Map 13 ‐ Accounting ‐ Budget Negotiations 
AC‐BN‐01  Not 

Mapped 
For the Budget 
Negotiations process, 
provide Income Denial 
Code Report showing Id, 
Name, Income $, Denial 
Code 

The data mart solution explained 
above will provide the necessary data 
abstraction. 

     

  
AC‐BN‐02  Not 

Mapped 
Provide for the steps 
outlined in the Map 13 
To Be Requirements 

        

  

Map 14 ‐ Accounting ‐ Internal Reporting       
AC‐IR‐01  Map 14 

"To Be" 
Provide for the steps 
outlined in the Map 14 
To Be Requirements 

        

  
AC‐IR‐02  Map 14 

"To Be" 
Datamart solution 
combine IFAS, new 
system data into views 
for reporting purposes 

This involves identifying and 
centralizing instances of the existing 
data which include 1)IFAS GL data 2) 
IFAS Purchasing and Encumbrance 
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data 3) Issuance data 4) Redemption 
data 

AC‐IR‐03  Map 14 
"To Be" 

Web Form to streamline 
data entry to IFAS 

IFAS Purchasing and GL data is 
entered in near real time using web 
forms and electronic uploads 

     

  
AC‐IR‐04  Map 14 

"To Be" 
Retrieve IFAS data 
electronically 

This will require that bank information 
purchase information will need to be 
input same day thru SunGard Web 
Form and SunGard Work Flow.  
Approvals by Treasury will be part of 
the process 

     

  
AC‐IR‐05  Map 14 

"To Be" 
A Data Mart solution to 
consolidate multiple 
sources of data into a 
simpler, report friendly 
data view 

Other:  the data mart solution will be 
spec’ed in detail based on thorough 
analysis of the existing Excel 'binder'.  
This effort will be coordinated after 
'go live' in order to not let it stand in 
the way of forward progress.  The 
existing Binder will be used in parallel 
until the data mart is validated. This 
will require analysis and time.  We 
currently believe this development 
should occur after 'go live' and that 
the current process run in parallel 
until the new data mart solution is 
successful. 

     

  
AC‐IR‐06  Map 14 

"To Be" 
Automation of GL and 
Payroll data from IFAS 

This will require a SunGard Work Flow 
that extracts the data to a text file 

     
  

AC‐IR‐07  Map 14 
"To Be" 

Automation of extract of 
redemption information 

This requirement depends on a MICR 
reader/ coupon counter that will run 
daily and automatically create a flat 
file with redemption information 
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AC‐IR‐08  Not 
Mapped 

IFAS Web Forms for 
Purchasing and Journal 
Entry 

The currently in development 
POPRFORM and a new Journal Entry 
web form will create IFAS entries for 
Treasury approval.  A Purchasing Post 
report will be required to provide 
visibility to DHSS on the status and 
outcome of the purchase requests 

     

  
AC‐IR‐09  Not 

Mapped 
Promissory Note partial 
payments 

The system shall allow for partial 
Promissory Note payments . 

     
  

Information Technology  
Map 15 ‐ Information Technology Functions    
IT‐FC‐01  Not 

Mapped 
Off site redundancy, off‐
island back up 

Martin believes the on site and the off 
site mirror.  Disk space is 136 GB.  The 
workstations would need to be able to 
see the internet and vpn to the 
mirrow for disaster recovery purposes 

     

  
IT‐FC‐02  Not 

Mapped 
Web‐based interface, 
client server would be OK 

client server is OK, but web based 
would results in lower maintenance 

     
  

IT‐FC‐03  Not 
Mapped 

External access ‐ limited 
access for off‐site 
representatives is 
preferred while 
maintaining a closed 
network approach  

ASNAP is presently a standalone 
network 

     

  
IT‐FC‐04  Not 

Mapped 
Security ‐ adequate 
functionality to support 
role‐based security at the 
screen and field level 

Presently all of the workstations are 
wired as a standalone network,  thin 
client is of interest to Martin.  
Consider a vpn 

     

  
IT‐FC‐05  Not 

Mapped 
Network ‐ compatibility 
across the DHSS network 
wired and wireless 

stand alone, cat 5 wiring, Martin 
suggested wireless.    Currently 
routers are pretty cheap  
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IT‐FC‐06  Not 
Mapped 

Compatibility with 
current server and 
printer hardware is 
desired. 

Existing printers are pretty expensive, 
they are 7 years old.    A micr cartridge 
could be added, but according to 
Martin the toner company said we 
might be able to use existing toner.   
There is special card stock for the 
coupons.  Shipped from Document 
Security Systems, Rochester NY 

     

  
IT‐FC‐07  Not 

Mapped 
Data center 
considerations / 
limitations:  none are 
known that will impact 
this system 

Ester setting up a data center.       

  
IT‐FC‐08  Not 

Mapped 
WAN/LAN bandwidth 
requirements:  Ethernet 
10/100 is the current 
environment 

100/10 mps  in office, 10/100 
between buildings, moving to fiber at 
some point,  Manual printing not 
known if Internet ASTCA is 
governance, speed may be issue, 

     

  
IT‐FC‐09  Not 

Mapped 
System virtualization:  
none is expected to be 
used in this solution 

DHSS likes terminal services for the 
clients.  Basically an image download.  
DHSS would favor that. 

     

  
IT‐FC‐10  Not 

Mapped 
System resiliency, 
sustainability, 
redundancy and disaster 
recovery 

        

  
IT‐FC‐11  Not 

Mapped 
Power and cooling 
considerations:  No 
changes to the current 
environment are 
anticipated 

Battery back up goes off if power goes 
off and air conditioning off. 

     

  
IT‐FC‐12  Not 

Mapped 
Maintenance and 
support considerations 

        
  

IT‐FC‐13  Not 
Mapped 

Budget considerations:  
None are known at this 
time 
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IT‐FC‐14  Not 
Mapped 

Reporting capabilities:  
system shall provide for 
training in a reasonably 
easy to use reporting 
tool.  The tool shall be 
delivered with pre‐
configured views that 
leverage the data 
structure along with 
reporting requirements 

        

  
IT‐FC‐15  Not 

Mapped 
Database structure:  will 
support report writing 
and all screens in a 
logical way following the 
business requirements 

        

  
IT‐FC‐16  Not 

Mapped 
Email:  an integrated 
email system (perhaps 
Exchange Server or 
Gmail) would be desired, 
especially a system that 
would provide 
collaboration tools in 
alignment with the work 
flow functions called out 
for in this document 

        

  
IT‐FC‐17  Not 

Mapped 
Provide for the steps 
outlined in the Map 14 
To Be Requirements 
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APPENDIX G - ASG FUNCTIONAL MAPS 
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APPENDIX H - ASG REFERENCE 
 
Overview 
The American Samoa Nutritional Assistance Program consist of five major functional areas 
and is operated by the Department of Human and Social Services (DHSS);  overseen by the 
United States Department of Agriculture (USDA).   The ASNAP program serves approximately 
4,000 residents that are permanently disabled, elderly or blind by providing monthly coupon 
books up to $160 in value per month redeemable at approximately 90 local retailers.  A total 
of 17 employees including 4 Managers and 13 staff are involved with the process.  The 
Director of the DHSS oversees the operations.  There are two remote representatives serving 
outer islands of the territory. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
*The Bank of Hawaii provides negotiation of the coupons and delivery of the coupons to the 
local teller window. 
**The Audit Department furnishes Test Visits to enrolled Retailers. 
* **2 FTE in island of Fitiuta and Olosega that handle Eligibility, Issuance, Client Service 
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Functional 
Area  Accounting  Eligibility/Cert  Issuance 

Retail 
Redemption/ 
Compliance  Admin 

Director  1 
Assistant Dir.  1 
Manager  1  1 1 1  0
Worker  2  5 4 2  2

 

Pati‐M 
Jeanette 
Liz 
 

Ta’i‐M
Afa 

Justine 
Ata 

Winnie 
Cleo 

Ken‐M 
Ilasa‐AM 
Lina 
Jane 
Rita 

Pati‐M 
Seuga 
Tamara 

Ma 
Janice 

 
 

Internal 
Resources 

Q.A. (Audit) **
Treasury (IFAS) 

MIS/IT 
Janitorial 
USDA 
HR 

External 
Resources 

Bank of Hawaii*
Social Security Administration(SSA) 

Office of Immigration 
Retirement Office 

Email Provider (off site) 
 

Functional 
Area  Accounting  Eligibility/Cert  Issuance 

Retail 
Redemption/ 
Compliance  Admin 

Director  1 
Assistant Dir.  1 
Manager  1  1 1 1  0
Worker  2  5 4 2  2

 

Pati‐M 
Jeanette 
Liz 
 

Ta’i‐M
Afa 

Justine 
Ata 

Winnie 
Cleo 

Ken‐M 
Ilasa‐AM 
Lina 
Jane 
Rita 

Pati‐M 
Seuga 
Tamara 

Ma 
Janice 

 
 

Internal 
Resources 

Q.A. (Audit) **
Treasury (IFAS) 

MIS/IT 
Janitorial 
USDA 
HR 

External 
Resources 

Bank of Hawaii*
Social Security Administration(SSA) 

Office of Immigration 
Retirement Office 

Email Provider (off site) 
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Glossary of Terms 

 
 
User Interfaces 
 
It is preferred that the NEW SYSTEM screens be developed using the following promotion 
process: 

• analysis of existing screens and data structures 
• wire frame presentation of proposed screens 
• review and approval by Functional area 
• prototype development,  approvals 
• final development 
• “no programming required” configurability of screens  

 
The NEW SYSTEM shall provide interfaces for the following roles: 
 

• Administrator:  NEW SYSTEM shall allow an authorized administrator to configure 
screens, reports, work flow models and warning messages and to set up/maintain users. 

• Client Eligibility:  NEW SYSTEM will provide screens to support Adding/Maintaining a 
Client and support the Eligibility, Recertification, Re-Issuance processes. 

• Client Issuance:  NEW SYSTEM will support the monthly Coupon Issuance process that 
occurs at the DHSS office. 

• Client Re-certification:  NEW SYSTEM shall support the process as outlined in the TO BE 
map. 

Term  Definition 
DHSS  Department of Human and Social Services 

Recoup 

Recoupment of funds from a client for overpaid over benefits.  Process that occurs 
within the Benefit Restoration process when a client is continuing to received benefits 
after identification of an owed balance.  The recoup is from up to 25% of the Client’s 
future benefits until the recoup is satisfied. 

TALOFA 
Not to be confused with “hello”, the TALOFA system is presently the system of 
record for Clients, Eligibility, Benefits and issuance of coupons. 

 
 
Work Flow 

Combining the general meaning of a work flow software solution, Work Flow is 
a software supporting functionality that allows for automated system‐related 
tasks to be “triggered” based on events such as 

• User completes a screen process such as “Worker approved, ready for 
Manager approval” 

• Scheduled electronic retrieval and subsequent update of a configured 
portion of the database such as “close accounts that have not renewed by 
a configurable date” 

• Worker or Manager tasks one another with review of a Client or 
Application record 

In addition to this standard functionality the NEW SYSTEM shall maintain a log 
of the above for accountability purposes. 
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NEW SYSTEM shall support re-payment of overpaid benefits in the following ways:  lump sum, 
re-coop through reduction of future benefits, re-payment via Promissory Note.   
 
Redemption:  NEW SYSTEM shall support automation of the redemption process.  It is preferred 
that the NEW SYSTEM will integrate with a MICR reader/counter hardware solution to eliminate 
manual counting of redeemed coupons.   
 
Hardware Interfaces 
 
In general, Hardware Interfaces will be Ethernet. 
 
 
Software Interfaces 
 
IFAS:  NEW SYSTEM shall interface with SunGard IFAS administered by the ASG Dept of 
Treasury.  The IFAS screens are POUPPR (Purchasing) and GEUPGL (GL Update).  The IFAS 
system provides an XML-based API for submitting items for approval and for updating the IFAS 
database upon approval.   
 
EBT:  NEW SYSTEM shall comply with known standards relating to replacement of the Coupon 
Issuance process.  It is desired that this interface be configurable to anticipate future changes in 
EBT processing. 
 
 
Network Interfaces 
 
LAN at DHSS:  The system will run over this network. 
WAN ASG:  The ability to run reports and perform data entry will be made available by the NEW 
SYSTEM throughout the American Samoa Government Wide Area Network. 
Internet: for off-island back up purposes:  A communication between the NEW SYSTEM and an 
off-island backup solution will be provided by the NEW SYSTEM VENDOR. 
 
 
Operational Requirements 
 
The NEW SYSTEM shall run over the Local Area Network at DHSS.  It is preferred that the 
screens be web-based and fast responding with the latter being the higher importance. 
 
The NEW SYSTEM shall be easy to maintain and as discussed in the Requirements 
documentation, be configurable with regard to screens, reports, alerts, and validation. 
 
Security 
 
The NEW SYSTEM shall support multiple user roles.  These roles include but are not limited to 
Administrator, Eligibility Worker, Eligibility Manager, Issuance Worker, Issuance Manager, 
Accounting Worker, and Accounting Manager. 
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The NEW SYSTEM’s security shall control access at the field level and modality at the field level 
(Read, Edit, Write) 
 
 
Audit Trail 
 
The NEW SYSTEM shall maintain an irreversible log of the following events: 
 

• Changes to identified fields (Social Security Number, Last Name) 
• Work Flow tasks and approvals 

 
The NEW SYSTEM shall maintain a log of the following events: 

• User log in, log off 
• Clients added 
• Applications added 
• Applications approved 
• Applications declined 

 
It is preferred that more logs may be configured by the DHSS System Administrator. 
 
Data Currency 
 
Data that is provided in the system will be in ‘real time’ without a delay in showing updates. 
 
 
Data Retention 
 
Data will be retained permanently.  It is preferred that archiving be configurable to allow for 
reduction of the live database after five years while retaining archive access. 
 
Classes/Categories of Users 
 

User Role  Access to screens 
Participates In 

 (refer to TO BE maps) 
Administrator  All  None

Assistant Director   

Map 13 Budget Negotiations  
Process 
Map 14 Internal/External 
Reporting Process 

Accounting Manager   
Accounting Worker   

Eligibility Manager 

Client, Application 
 
Ability to ‘approve’, ‘deny’ 
Applications 

Map 01 – New Client Process
Map 02 – Recertification 
Process 
Map 03 – Over Issuance 
Process 
Map 04 – Benefit Restoration 
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Process
Map 05 – End of Month Process 

Eligibility Worker  Client, Application 

Map 01 – New Client Process
Map 02 – Recertification 
Process 
Map 03 – Over Issuance 
Process 
Map 04 – Benefit Restoration 
Process 
Map 05 – End of Month Process 

Issuance Manager  Issuance 

Map 06 – Coupon Dispense 
Process 
Map 07 – Cancel & Replace 
Process 
Map 08 ‐ End of Day Process 
Map 09 – End of Month Process 

Issuance Worker  Issuance 

Map 06 – Coupon Dispense 
Process 
Map 07 – Cancel & Replace 
Process 
Map 08 ‐ End of Day Process 
Map 09 – End of Month Process 

Retail Manager  Retail Partner 

Map 10 – Retailer Life Cycle
Map 11 ‐  Retailer Redemption 
Process 
Map 12 – Retailer Compliance 
Process 

Retail Worker  Retail Partner 

Map 10 – Retailer Life Cycle
Map 11 ‐  Retailer Redemption 
Process 
Map 12 – Retailer Compliance 
Process  

 
  
EBT 
 
It is desired that the NEW SYSTEM will be EBT compliant and preferably have a track record of 
successful EBT integrations.  Supplier information is helpful and even is scored to the extent it 
clarifies the ability to have a successful EBT implementation either now or down the road 
 
Summary 
 
The NEW SYSTEM shall positively impact the ASNAP program of American Samoa 
Government.  This document reveals that the present TALOFA system contains reasonably good 
support for client facing processes that could be cured with a re-vamp based on a similar design.  
The NEW SYSTEM will need to include functionality for the present Retailer Management and 
for the Redemption Process with extendibility into EBT. 
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Contract Clauses  
 

All bidders & offerors are advised that the following contract provisions and clauses shall 
be included in the resulting contract for the above solicitation as prescribed: 

 
 

Clause Required By 
A.S.A.C.* Found In Applies To 

Termination For 
Convenience 

10.0250(d)(1) 
10.0260(a) Appendix A All contracts in excess of 

$10,000 
Termination For 

Default 
 

10.0250(d)(2) Appendix B1 All construction contracts 
exceeding $10,000 

 

Termination For 
Default 

 
10.0260(b) Appendix B2 

All goods & services 
contracts in excess of 
$10,000 

 

Equal Opportunity 10.0250(d)(3) 
10.0260(c) Appendix C All contracts in excess of 

$10,000 
Anti-Kickback 

Statute 

 

10.0250(d)(4) Appendix D All construction contracts 
 
 

Davis Bacon Act 

 
 

10.0250(d)(5) 
 

Appendix E 

Construction contracts that 
exceed $2,000 & when 
required by federal grant 
program legislation 

 
 

Contract Work 
Hours and Safety 

Standards Act 

 

 
 

10.0250(d)(6) 
10.0260(d) 

 
 

Appendix F 

Construction contracts in 
excess of $2,000 or 
contracts in excess of 
$2,500 which involve 
employment of mechanics 
or laborers 

 
Clean Air and Water 

 

10.0250(d)(7) 
10.0260(f) Appendix G 

All contracts over $100,000 
(unless requirement has 
been waived by EPA) 

Examination of 
Records 

 

10.0260(e) Appendix I Negotiated contracts 
 
 

Patents 

 
 

10.0260(g) 
 

Appendix J 

Contracts involving 
research, development, 
experimental or 
demonstration work 

Prohibition Against 
Gratuities and 

Kickbacks 

 

10.0250(d)(8) 
10.0260(h) 10.0292(f) All contracts 

Prohibition Against 
Contingent Fees 

10.0250(d)(9) 
10.0260(i) 10.0292(g) All contracts 

Prohibition Against 
Collusion 

10.0250(d)(10) 
10.0260(j) 10.0292(i) All contracts 

 
*A.S.A.C.  =  American  Samoa  Administrative  Code,  Title  10  (Public  Works  and  
Contracts), Chapter 2 (Procurement) 
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FNS Required Federal Provisions  
 
 
The successful contractor must comply with the following provisions: 

 
1.   Executive Order 11246, entitled “Equal Employment Opportunity,” as amended by Executive Order 

11375, and as supplemented by the Department of Labor Regulations (41 CFR Part 60): The Executive 
Order prohibits federal contractors and federally-assisted construction contractors and subcontractors 
who do over $10,000 in Government business in one year from discriminating in employment 
decisions on the basis of race, color, religion, sex, or national origin.  The Executive Order also 
requires Government contractors to take affirmative action to ensure that equal opportunity is provided 
in all aspects of their employment. 

 
2.   The Clean Air Act, Section 306: 

 
a.  No Federal agency may enter into any contract with any person who is convicted of any offense 

under section 113(c) for the procurement of goods, materials, and services to perform such 
contract at any facility at which the violation which gave rise to such conviction occurred if such 
facility is owned, leased, or supervised by such person.  The prohibition in the preceding sentence 
shall continue until the Administrator certifies that the condition giving rise to such a conviction 
has been corrected.  For convictions arising under section 113(c)(2), the condition giving rise to 
the conviction also shall be considered to include any substantive violation of this Act associated 
with the violation of 113(c)(2).  The administrator may extend this prohibition to other facilities 
owned or operated by the convicted person. 

 
b.   The Administrator shall establish procedures to provide all Federal agencies with the notification 

necessary for the purposes of subsection (a). 
 

c.  In order to implement the purposes and policy of this Act to protect and enhance the quality of the 
Nation’s air, the President shall, not more than 180 days after enactment of the Clean Air 
Amendments of 1970 cause to be issued an order (1) requiring each Federal agency authorized to 
enter into contracts and each Federal agency which is empowered to extend Federal assistance by 
way of grant, loan, or contract to effectuate the purpose and policy of this Act in such contracting 
or assistance activities, and (2) setting forth procedures, sanctions, penalties, and such other 
provisions, as the President determines necessary to carry out such requirement. 

 
d.   The President may exempt any contract, loan, or grant from all or part of the provisions of this 

section where he determines such exemption is necessary in the paramount interest of the United 
States and he shall notify the Congress of such exemption. 

 
e.  The President shall annually report to the Congress on measures taken toward implementing the 

purpose and intent of this section, including but not limited to the progress and problems 
associated with implementation of this section. [42 U.S.C. 7606] 

 
3.   The Clean Water Act: 

 
a.  No Federal agency may enter into any contract with any person who has been convicted of any 

offense under Section 309(c) of this Act for the procurement of goods, materials, and services if 
such contract is to be performed at any facility at which the violation which gave rise to such 
conviction occurred, and if such facility is owned, leased, or supervised by such person.  The 
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prohibition in preceding sentences shall continue until the Administrator certifies that the 
condition giving rise to such conviction has been corrected. 

 
b.   The Administrator shall establish procedures to provide all Federal agencies with the notification 

necessary for the purposes of subsection (a) of this section. 
 

c.  In order implement the purposes and policy of this Act to protect and enhance the quality of the 
Nation’s water, the President shall, not more than 180 days after the enactment of this Act, cause 
to be issued an order. 

 
(1)   Requiring each Federal agency authorized to enter into contracts and each Federal 

agency which is empowered to extend Federal assistance by way of grant, loan, or 
contract to effectuate the purpose and policy of this Act in such contracting or assistance 
activities, and 

(2)  Setting forth procedures, sanctions, penalties, and such other provisions, as the President 
determines necessary to carry out such requirement. 

 
d.   The President may exempt any contract, loan, or grant from all or part of the provisions of this 

section where he determines such exemption is necessary in the paramount interest of the United 
States and he shall notify the congress of such exemption. 

 

 
 

e.  The President shall annually report to the Congress on measures taken in compliance with the 
purpose and intent of this section, including, but not limited to, the progress and problems 
associated with such compliance. 

 
f.  (1) No certification by a contractor, and no contract clause, may be required in the case of a 

contract for the acquisition of commercial items in order to implement a prohibition or 
requirement of this section or a prohibition or requirement issued in the implementation of this 
section. 

 
(2)In paragraph (1), the term “commercial item: has the meaning given such term in section 
4(12) of the Office of Federal Procurement Policy Act (41 U.S.C. 4039(12)). 

 
4.   The Anti-Lobbying Act:  This Act prohibits the recipients of federal contracts, grants, and loans from 

using appropriated funds for lobbying the Executive or Legislative Branches of the federal 
government in connection with a specific contract, grant, or loan.  As required by Section 1352, Title 
31 of the U.S. Code and implemented at 34 CFR Part 82 for persons entering into a grant or 
cooperative agreement over $100,000, as defined at 34 CFR Part 82, Section 82.105 and 82.110, the 
applicant certifies that: 

 
a.  No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, an officer or employee of Congress, or an employee of a member of 
Congress in connection with the making of any federal grant, the entering into of any cooperative 
agreement, and the extension, continuation, renewal, amendment, or modification of any federal 
grant or cooperative agreement; 

 
b.   If any funds other than federal appropriated funds have been paid or will be paid to any person for 

influencing or attempting to influence an officer or employee of any agency, a member of 
Congress, an officer or employee of Congress, or an employee of a member of Congress in 
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connection with this federal grantor or cooperative agreement, the undersigned shall complete 
and submit Standard Form –LLL, “Disclosure Form to Report Lobbying,” in accordance with its 
instructions; 

 
c.  The undersigned shall require that the language of this certification be include in the award 

documents for all sub-awards at all tiers (including sub-grants, contracts under grants and 
cooperative agreements, and subcontracts) and that all sub-recipients shall certify and disclose 
accordingly. 

 
5.   Americans with Disabilities Act: This Act (28 CFR Part 35, Title II, Subtitle A) prohibits 

discrimination on the basis of disability in all services, programs, and activities provided to the public 
by State and local governments, except public transportation services. 

 
6.   Drug Free Workplace Statement: The Federal government implemented the Drug Free Workplace 

Act of 1988 in an attempt to address the problems of drug abuse on the job.  It is a fact that employees 
who use drugs have less productivity, a lower quality of work, and a higher absenteeism, and are 
more likely to misappropriate funds or services.  From this perspective, the drug abuser may endanger 
other employees, the public at large, or themselves.  Damage to property, whether owned by this 
entity or not, could result from drug abuse on the job.  All these actions might undermine public 
confidence in the services this entity provides.  Therefore, in order to remain a responsible source for 
government contracts, the following guidelines have been adopted: 

 
a.  The unlawful manufacture, distribution, dispensation, possession or use of a controlled substance 

is prohibited in the work place. 
 

b.   Violators may be terminated or requested to seek counseling from an approved rehabilitation 
service. 

 
c.  Employees must notify their employer of any conviction of a criminal drug statue no later than 

five days after such conviction. 
 

d.   Although alcohol is not a controlled substance, it is nonetheless a drug.  It is the policy of the 
Arkansas Department of Health WIC Program that abuse of this drug will also not be tolerated in 
the workplace. 

 
e.  Contractors of federal agencies are required to certify that they will provide drug-free workplaces 

for their employees. 
 
7.   Debarment, suspension, and other responsibility matters: As required by Executive Order 12549, 

Debarment and Suspension, and implemented at 34 CFR Part 85, for prospective participants in 
primary covered transactions, as defined at 34 CFR Part 85.105 and 85.110. 

 
a.  The applicant certifies that it and its principals: 

 
(1)  Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 

voluntarily excluded from covered transactions by any federal department or agency; 
 

(2)  Have not within a three-year period preceding this application been convicted of or had a 
civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (federal, state, or 
local) transaction or contract under a public transaction; violation of federal or state antitrust 
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statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of 
records, making false statements, or receiving stolen property; 

 
(3)  Are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (federal, state, or local) with commission of any of the offenses enumerated in 
paragraph (1)(b) of this certification; and 

 
(4)  Have not within a three-year period preceding this application had one or more public 

transaction (federal, state, or local) terminated for cause of default. 
 

b.   Where the applicant is unable to certify to any of the statements in this certification, he or she 
shall attach an explanation to this application. 

8.   The federal government reserves a royalty-free, non-exclusive, and irrevocable license to reproduce 
publish, or otherwise use, and to authorize others to use, for federal government purposes, the 
copyright in any work developed under a grant, sub-grant, or contract under a grant or sub-grant or 
any rights of copyright to which a contractor purchases ownership. 

 
 




